| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 101 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 513, 874. 65 RQUTE : 250
CALL CRDER : 101 CONTRACT ID : R -25254-A COUNTI ES : JACKSON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 403600F
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTCR $ 388, 474. 24 100. 0000%
2 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 424, 829. 15 109. 3583%
3 35-2032723 L M 'S ENVI RONVENTAL CONTRACTI NG $ 457, 240. 39 117. 7015%
4 35-1004746 TEMPLE & TEMPLE EXCAVATI NG & PAVING | NC. $ 508, 606. 21 130. 9240%
5  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 511, 216. 17 131. 5958%
6  35-1991044 JOHNSON COVPANY | NC. $ 533, 243. 74 137. 2661%
7  35-0999231 HUNT PAVI NG COVPANY, | NC. $ 654, 264. 57 168. 4190%
8  35-1673827 HENDERSON, H.E., |NC $ 703, 664. 61 181. 1354%
| (1) 35-1357381 | (2) 35-2070195 | (3) 35-2032723
| O MARA, DAVE CONTRACTOR | ALPHA EXCAVATI NG & LANDSCAP! |[L M S ENVI RONVENTAL CONTRACT
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
[ I |
0001 105- 06845 LUMP| 8500. 00000 8500.00]  15500. 00000 15500. 00| 8049. 38000 8049. 38
CONSTRUCTI ON ENG NEERI NG | | [
0002 105- 07040 5.000 MO | 900. 00000 4500. 00| 1850. 00000 9250. 00| 1191. 89000 5959. 45
FI ELD OFFICE, C | [ [
0003 110-01001 LUWP|  14900. 00000 14900. 00|  21583. 00000 21583.00]  16384. 70000 16384. 70
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201- 05821 0.740 STA | 2500. 00000 1850. 00| 2000. 00000 1480.00]  10414. 15000 7706. 47
CLEARI NG AND GRUBBI NG | | [
0005 202- 02240 35.000 n2 | 20. 00000 700. 00| 5. 25000 183. 75| 80. 97000 2833.95
PAVEMENT, REMOVE , DRI VEWAYS | | |
0006 202- 02286 1.000 EACH| 5500. 00000 5500. 00| 8000. 00000 8000. 00|  14435. 88000 14435, 88
PRESENT STRUCTURE, REMOVE | |
0007 202- 93047 1.000 EACH 500. 00000 500. 00| 395. 00000 395. 00| 2823. 61000 2823. 61
MANHOLE, REMOVE | | |
0008 202- 96133 40.000 m | 12. 50000 500. 00| 32. 50000 1300. 00| 174. 85000 6994. 00
Pl PE, REMOVE SANI TARY SEVER | | |
0009 203- 02020 579.000 n8 | 15. 00000 8685. 00| 13. 00000 7527. 00| 15. 47000 8957. 13
EXCAVATI ON,  UNCLASSI FI ED | |
0010 203- 02070 1357.550 n8 | 18. 00000 24435, 90| 18. 50000 25114. 68| 17. 24000 23404. 16
BORROW | |
0011 205- 06937 250.000 m | 5. 50000 1375. 00| 3. 49000 872. 50| 3. 74000 935. 00
TEMPORARY SI LT FENCE | | |
0012 211- 07454 838.000 n8 | 15. 00000 12570. 00| 20. 90000 17514. 20| 25. 06000 21000. 28

STRUCTURE BACKFI LL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 101 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 513, 874. 65 ROUTE : 250
CALL ORDER . 101 CONTRACT ID : R -25254-A COUNTI ES : JACKSON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-2070195 | (3) 35-2032723
| O MARA, DAVE CONTRACTOR | ALPHA EXCAVATI NG & LANDSCAPI | L M S ENVI RONMVENTAL CONTRACT
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 303-52308 799.000 My | 24. 00000 19176. 00| 18. 30000 14621. 70| 16. 65000 13303. 35
COVPACTED AGGREGATE, O 53 | | |
0014 304-07490 179.000 My | 69. 00000 12351. 00| 100. 00000 17900. 00| 115. 16000 20613. 64
HVA PATCH NG TYPE B [ | |
0015 402-07433 376.200 My | 44, 00000 16552. 80| 51. 30000 19299. 06| 54. 67000 20566. 85
HVA TYPE B, SURFACE | | [
0016 402-07438 287.000 My | 42. 00000 12054. 00| 41. 75000 11982. 25| 48. 08000 13798. 96
HVA TYPE B, | NTERVEDI ATE | | |
0017 402-07440 88.000 My | 39. 00000 3432. 00| 40. 00000 3520. 00| 46. 06000 4053. 28
HVA TYPE A, BASE | | [
0018 402-07441 677.000 My | 39. 00000 26403. 00| 38. 55000 26098. 35| 40. 02000 27093. 54
HVA TYPE B, BASE | | [
0019 402-07451 235.000 My | 42. 00000 9870. 00| 36. 50000 8577. 50| 42. 03000 9877. 05
HVA, TYPE B, WEDGE AND LEVEL | | |
0020 404-05512 487.000 n2 | 3. 00000 1461. 00| 3. 75000 1826. 25| 4. 32000 2103. 84
SEAL COAT, 3 | | [
0021 406- 05520 2.250 My | 250. 00000 562. 50| 200. 00000 450. 00| 230. 32000 518. 22
ASPHALT FOR TACK COAT | | [
0022 603- 03692 59.000 m | 15. 00000 885. 00| 38. 56000 2275. 04| 6. 74000 397. 66
FENCE, WOOD REMOVE | | [
0023 603- 04460 50.000 m | 49. 00000 2450. 00| 38. 56000 1928. 00| 75. 54000 3777.00
FENCE, WOOD SPLIT RAIL | | [
0024 610-07487 73.000 My | 89. 00000 6497. 00| 75. 00000 5475. 00| 86. 37000 6305. 01
HVA FOR APPROACHES, TYPE B | | [
0025 611- 05330 43.360 n2 | 49. 00000 2124. 64| 44, 40000 1925, 18| 45. 89000 1989. 79
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0026 611-95023 1.000 EACH 50. 00000 50. 00| 125. 00000 125. 00| 130. 83000 130. 83
MAI LBOX ASSEMBLY, RESET | | |
0027 615- 06490 19. 000 EACH 100. 00000 1900. 00| 95. 00000 1805. 00| 109. 08000 2072.52
R GHT OF WAY MARKER | | [
0028 615- 06505 2.000 EACH 500. 00000 1000. 00] 495. 00000 990. 00| 570. 94000 1141. 88
MONUMENT, B | | |
0029 616- 02320 204.000 n2 | 2. 00000 408. 00| 1. 95000 397. 80| 1. 80000 367. 20
GEOTEXTI LES | | |
0030 616- 05688 51.400 My | 22. 00000 1130. 80| 23. 95000 1231. 03] 22. 00000 1130. 80
R PRAP, CLASS 1 | | [
0031 616- 05689 73.400 My | 22. 00000 1614. 80| 22. 95000 1684. 53| 19. 69000 1445, 25
R PRAP, CLASS 2 | | |
0032 621-01004 1.000 EACH 500. 00000 500. 00| 1400. 00000 1400. 00| 731. 26000 731. 26

MOBI LI ZATI ON AND DEMOBI LI ZATI O\l FOR

SEEDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 101 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 513, 874. 65 ROUTE : 250
CALL ORDER . 101 CONTRACT ID : R -25254-A COUNTI ES : JACKSON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-2070195 | (3) 35-2032723
| O MARA, DAVE CONTRACTOR | ALPHA EXCAVATI NG & LANDSCAPI | L M S ENVI RONMVENTAL CONTRACT
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 621- 02363 3786.000 n2 | 0. 30000 1135. 80| 0. 42000 1590. 12| 0. 44000 1665. 84
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0034 621- 06575 3786.000 n?2 | 3. 75000 14197. 50| 3. 48000 13175. 28| 4. 15000 15711. 90
SODDI NG, NURSERY | | [
0035 622- 05651 4.000 EACH 275. 00000 1100. 00| 1025. 00000 4100. 00| 558. 52000 2234. 08

PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 63 TO 88 mm | | |

0036 714- 03437 31.600 n2 | 775. 00000 24490. 00| 696. 20000 21999. 92| 524. 01000 16558. 72
W NGWALL, PRECAST, REINFORCED CONCRETE | |
0037 714- 26707 110.100 m | 900. 00000 99090. 00| 928. 00000 102172. 80| 1177. 42000 129633. 94

CULVERT, PRECAST BOX, REI NFORCED | [ I
CONCRETE, 1800 mm x 1800 mm | | I

0038 715-01841 10.000 m | 100. 00000 1000. 00| 350. 00000 3500. 00| 141. 35000 1413. 50
PI PE, DUCTILE | RON, 375 nm FOR CASING | | |

0039 715- 01973 LUMP| 500. 00000 500. 00| 1500. 00000 1500. 00| 1669. 80000 1669. 80
TESTI NG SEWER SYSTEM | | |

0040 715- 02628 3.000 EACH 300. 00000 900. 00| 295. 00000 885. 00| 316. 50000 949. 50
SAFETY METAL END SECTION, 6:1, 375 nm | | |

0041 715- 02963 LUMP| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 3454. 75000 3454. 75
TEMPORARY SANI TARY SEWAGE PUVPI NG | | |

0042 715- 03584 1.000 EACH 350. 00000 350. 00| 375. 00000 375. 00| 410. 75000 410. 75
SAFETY METAL END SECTION, 4:1, 450 nm | | |

0043 715- 05123 12.000 m | 300. 00000 3600. 00| 93. 00000 1116. 00| 133. 95000 1607. 40
PIPE, TYPE 1, CIRCULAR 600 nm [ [ |

0044 715- 05168 7.000 m | 75. 00000 525. 00| 68. 00000 476. 00| 74. 35000 520. 45
PI PE, TYPE 3, CIRCULAR 300 nm | | |

0045 715- 05169 136.000 m | 77.00000 10472. 00| 69. 95000 9513. 20| 57. 75000 7854. 00
PI PE, TYPE 3, CIROULAR 375 nm | | |

0046 715- 05171 4.000 m | 435. 00000 1740. 00| 83. 50000 334. 00| 93. 38000 373.52
PIPE, TYPE 3, CIROULAR 450 nm | | |

0047 715- 05408 40.000 m | 120. 00000 4800. 00| 88. 00000 3520. 00| 86. 16000 3446. 40
Pl PE, SANI TARY SEWER 200 mm | | |

0048 715- 46005 1.000 EACH 175. 00000 175. 00| 350. 00000 350. 00| 195. 35000 195. 35
Pl PE END SECTION, 375 mm | |

0049 720- 44000 4.000 EACH 375. 00000 1500. 00| 450. 00000 1800. 00| 218. 45000 873. 80
CASTING ADJUST TO GRADE | |

0050 720- 45075 3.000 EACH 1250. 00000 3750. 00| 1485. 00000 4455 00| 1458. 80000 4376. 40
I NLET, RL3 | | |

0051 720- 45410 1.000 EACH 1150. 00000 1150. 00| 1500. 00000 1500. 00| 1788. 02000 1788. 02
MANHOLE, C4 | | |

0052 722- 60824 604.000 n2 | 2. 50000 1510. 00| 4. 30000 2597. 20| 2.30000 1389. 20

SURFACE M LLI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 101 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 513, 874. 65 ROUTE : 250
CALL ORDER . 101 CONTRACT ID : R -25254-A COUNTI ES : JACKSON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-2070195 | (3) 35-2032723
| O MARA, DAVE CONTRACTOR | ALPHA EXCAVATI NG & LANDSCAPI | L M S ENVI RONMVENTAL CONTRACT
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 801- 04308 3.000 EACH 200. 00000 600. 00| 195. 00000 585. 00| 224, 56000 673. 68
ROAD CLOSURE SI GN ASSEMBLY | | |
0054 801- 06605 8.000 EACH 200. 00000 1600. 00| 300. 00000 2400. 00| 115. 16000 921. 28
BARRI CADE, |11A | | [
0055 801- 06625 5.000 EACH 85. 00000 425. 00| 180. 00000 900. 00| 92. 13000 460. 65
DETOUR ROUTE MARKER ASSEMBLY [ | |
0056 801- 06640 2.000 EACH 85. 00000 170. 00| 85. 00000 170. 00| 97. 89000 195. 78
CONSTRUCTI ON SI GN, A | | [
0057 801- 06645 4.000 EACH 40. 00000 160. 00| 40. 00000 160. 00| 46. 06000 184. 24
CONSTRUCTI ON SI G\, B | | [
0058 801- 06775 LUWP| 3500. 00000 3500. 00| 8000. 00000 8000. 00| 2712. 72000 2712.72
MAI NTAI NI NG TRAFFI C | | |
0059 802- 76035 1.740 n2 | 225. 00000 391. 50| 214. 12000 372. 57| 246. 58000 429. 05

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0060 802- 76055 12.000 m | 14. 00000 168. 00| 12. 96000 155. 52| 14. 93000 179. 16
SI GN POST, A | | |

0061 802- 94715 LUMP| 600. 00000 600. 00| 585. 00000 585. 00| 516. 45000 516. 45
SIGNS, SHEET, REMOVE AND RESET | | [

0062 808- 06713 530.000 m | 1. 00000 530. 00| 0. 92000 487. 60| 3. 48000 1844. 40
LINE, PAINT, SOLID, VH TE, 100 nm | | |

0063 808- 06714 236.000 m | 1. 00000 236. 00| 0. 92000 217. 12 3. 48000 821. 28
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0064 808- 75998 13.000 EACH 90. 00000 1170. 00| 85. 00000 1105. 00| 97. 88000 1272. 44
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

SECTI ON TOTALS | $ 388, 474.24] $  424,829. 15| $  457,240.39
------------------------------------------ o m e e e oo e e e e e e e e m e e e e e e e e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 388, 474. 24| $ 424, 829. 15| $ 457, 240. 39




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 101 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 513, 874. 65 ROUTE : 250
CALL ORDER . 101 CONTRACT ID : R -25254-A COUNTI ES : JACKSON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1004746 | (5) 35-1618530 | (6) 35-1991044

| TEVPLE & TEMPLE EXCAVATING | AVERI CAN CONTRACTI NG & SERVI | JOHNSON COVPANY | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

[ |
0001 105-06845 LUWP| 8925. 00000 8925. 00| 12000. 00000 12000. 00| 10000. 00000 10000. 00

CONSTRUCTI ON ENGI NEERI NG | |

0002 105- 07040 5.000 M | 1200. 00000 6000. 00| 1250. 00000 6250. 00| 1800. 00000 9000. 00
FIELD OFFICE, C | | [

0003 110- 01001 LUMP|  15000. 00000 15000. 00|  25560. 00000 25560. 00|  28000. 00000 28000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 05821 0.740 STA |  11000.00000 8140. 00| 2500. 00000 1850. 00| 7000. 00000 5180. 00
CLEARI NG AND GRUBBI NG | | |

0005 202- 02240 35.000 n2 | 30. 00000 1050. 00| 7.00000 245 00| 41. 00000 1435. 00
PAVEMENT, REMOVE , DRI VEWAYS | |

0006 202- 02286 1.000 EACH 5000. 00000 5000. 00| 5500. 00000 5500.00]  11000. 00000 11000. 00
PRESENT STRUCTURE, REMOVE | | |

0007 202- 93047 1.000 EACH 765. 00000 765. 00| 500. 00000 500. 00| 500. 00000 500. 00
MANHOLE, REMOVE | |

0008 202- 96133 40.000 m | 16. 00000 640. 00| 24. 00000 960. 00| 50. 00000 2000. 00
Pl PE, REMOVE SANI TARY SEWER | | |

0009 203- 02020 579.000 n8 | 20. 00000 11580. 00| 22. 00000 12738. 00| 14. 00000 8106. 00
EXCAVATI ON, UNCLASSI FI ED | |

0010 203- 02070 1357.550 n8 | 20. 00000 27151. 00| 19. 00000 25793. 45| 19. 00000 25793. 45
BORROW | | |

0011 205- 06937 250.000 m | 5. 40000 1350. 00| 3. 60000 900. 00| 5. 50000 1375. 00
TEMPORARY SI LT FENCE | |

0012 211- 07454 838.000 n8 | 28. 50000 23883. 00| 29. 00000 24302. 00| 25. 00000 20950. 00
STRUCTURE BACKFI LL | | |

0013 303-52308 799.000 My | 21. 00000 16779. 00| 27. 00000 21573. 00| 17. 00000 13583. 00
COVPACTED AGGREGATE, O, 53 | | |

0014 304- 07490 179.000 My | 78. 75000 14096. 25| 105. 00000 18795. 00| 140. 00000 25060. 00
HVA PATCH NG TYPE B | | [

0015 402- 07433 376.200 My | 51. 45000 19355. 49 50. 00000 18810. 00| 53. 90000 20277. 18
HVA TYPE B, SURFACE | | |

0016 402- 07438 287.000 My | 50. 40000 14464. 80| 43. 00000 12341. 00| 52. 80000 15153. 60
HVA TYPE B, | NTERVEDI ATE | | |

0017 402- 07440 88.000 My | 62. 50000 5500. 00| 42. 00000 3696. 00| 65. 50000 5764. 00
HVA TYPE A, BASE | | |

0018 402- 07441 677.000 My | 38. 85000 26301. 45| 37. 00000 25049. 00| 40. 70000 27553. 90
HVA TYPE B, BASE | | |

0019 402- 07451 235.000 My | 52. 50000 12337. 50| 38. 00000 8930. 00| 55. 00000 12925. 00
HVA, TYPE B, WEDGE AND LEVEL | | |

0020 404- 05512 487.000 n2 | 3. 65000 1777. 55| 4.00000 1948. 00| 2. 85000 1387.95

SEAL COAT, 3 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 101 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 513, 874. 65 ROUTE : 250
CALL ORDER . 101 CONTRACT ID : R -25254-A COUNTI ES : JACKSON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1004746 | (5) 35-1618530 | (6) 35-1991044

| TEMPLE & TEMPLE EXCAVATI NG | AVERI CAN CONTRACTI NG & SERVI | JOHNSON COVPANY | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0021 406- 05520 2.250 My | 262. 50000 590. 63| 200. 00000 450. 00| 275. 00000 618. 75
ASPHALT FOR TACK COAT | | |

0022 603- 03692 59.000 m | 19. 00000 1121. 00| 17. 00000 1003. 00| 18. 70000 1103. 30
FENCE, WOOD REMOVE | |

0023 603- 04460 50.000 m | 68. 25000 3412. 50| 65. 00000 3250. 00| 70. 40000 3520. 00
FENCE, WOOD SPLIT RAIL | |

0024 610- 07487 73.000 My | 102. 90000 7511. 70| 77. 00000 5621. 00| 107. 80000 7869. 40
HVA FOR APPROACHES, TYPE B | |

0025 611- 05330 43.360 n2 | 85. 00000 3685. 60| 72. 00000 3121. 92| 60. 00000 2601. 60
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | | |

0026 611- 95023 1.000 EACH 136. 50000 136. 50| 60. 00000 60. 00| 100. 00000 100. 00
MAI LBOX ASSEMBLY, RESET | | |

0027 615- 06490 19. 000 EACH 100. 00000 1900. 00| 95. 00000 1805. 00| 124. 30000 2361. 70
RIGHT OF WAY MARKER | | |

0028 615- 06505 2.000 EACH 520. 00000 1040. 00| 503. 00000 1006. 00| 533. 50000 1067. 00
MONUMENT, B | | |

0029 616- 02320 204.000 n2 | 3. 00000 612. 00| 3. 25000 663. 00| 5. 00000 1020. 00
GEOTEXTI LES | | |

0030 616- 05688 51.400 My | 33. 00000 1696. 20| 31. 00000 1593. 40| 30. 50000 1567. 70
R PRAP, CLASS 1 | | |

0031 616- 05689 73.400 My | 32. 00000 2348. 80| 31. 00000 2275. 40 30. 50000 2238. 70
R PRAP, CLASS 2 | | |

0032 621- 01004 1.000 EACH 667. 00000 667. 00| 600. 00000 600. 00| 698. 50000 698. 50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0033 621- 02363 3786.000 n2 | 0. 34000 1287. 24| 0. 45000 1703. 70| 0. 35000 1325. 10
MULCHED SEEDI NG, T, CONVENTIONAL M X | | |

0034 621- 06575 3786.000 n2 | 3. 80000 14386. 80| 3. 75000 14197. 50 4.70000 17794. 20
SODDI NG, NURSERY | | |

0035 622- 05651 4.000 EACH 510. 00000 2040. 00| 900. 00000 3600. 00 533. 50000 2134. 00

PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 63 TO 88 nm [ | |
0036 714- 03437 31.600 n2 | 600. 00000 18960. 00| 850. 00000 26860. 00| 555. 00000 17538. 00

W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0037 714-26707 110.100 m | 1590. 00000 175059. 00| 1400. 00000 154140. 00| 1312. 00000 144451. 20

CULVERT, PRECAST BOX, REl NFORCED | | I
CONCRETE, 1800 mm x 1800 nm | | |
0038 715-01841 10.000 m | 17. 00000 170. 00| 300. 00000 3000. 00| 300. 00000 3000. 00

PI PE, DUCTILE | RON, 375 nm FOR CASING | |
0039 715- 01973 LUMP| 485. 00000 485. 00| 1200. 00000 1200. 00| 6000. 00000 6000. 00

TESTI NG SEWER SYSTEM | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 101 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 513, 874. 65 ROUTE : 250
CALL ORDER . 101 CONTRACT ID : R -25254-A COUNTI ES : JACKSON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1004746 | (5) 35-1618530 | (6) 35-1991044
| TEMPLE & TEMPLE EXCAVATI NG | AMERI CAN CONTRACTI NG & SERVI | JOHNSON COVPANY | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 715-02628 3.000 EACH 425. 00000 1275. 00| 535. 00000 1605. 00| 400. 00000 1200. 00
SAFETY METAL END SECTIQN, 6:1, 375 mm | | |
0041 715-02963 LUWVP| 500. 00000 500. 00| 1900. 00000 1900. 00| 9000. 00000 9000. 00
TEMPCORARY SANI TARY SEWAGE PUMPI NG | | |
0042 715-03584 1.000 EACH 525. 00000 525. 00| 640. 00000 640. 00| 510. 00000 510. 00
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0043 715-05123 12.000 m | 285. 00000 3420. 00| 230. 00000 2760. 00| 120. 00000 1440. 00
PIPE, TYPE 1, O RCULAR 600 nm [ [ [
0044 715-05168 7.000 m | 155. 00000 1085. 00| 100. 00000 700. 00| 100. 00000 700. 00
PIPE, TYPE 3, O RCULAR 300 nm [ [ [
0045 715- 05169 136.000 m | 145. 00000 19720. 00| 140. 00000 19040. 00| 100. 00000 13600. 00
PIPE, TYPE 3, O RCULAR 375 nm [ [ [
0046 715-05171 4.000 m | 230. 00000 920. 00| 130. 00000 520. 00| 200. 00000 800. 00
PIPE, TYPE 3, O RCULAR 450 nm | [ |
0047 715-05408 40.000 m | 85. 00000 3400. 00| 98. 00000 3920. 00| 200. 00000 8000. 00
PI PE, SANI TARY SEWER 200 mm | | [
0048 715- 46005 1.000 EACH 385. 00000 385. 00| 450. 00000 450. 00| 305. 00000 305. 00
PI PE END SECTION, 375 mm | | [
0049 720- 44000 4.000 EACH 260. 00000 1040. 00| 400. 00000 1600. 00| 410. 00000 1640. 00
CASTI NG ADJUST TO GRADE | [ [
0050 720- 45075 3.000 EACH 1350. 00000 4050. 00| 1400. 00000 4200. 00| 1500. 00000 4500. 00
| NLET, R13 | | |
0051 720- 45410 1.000 EACH| 1225. 00000 1225. 00| 1800. 00000 1800. 00| 1920. 00000 1920. 00
MANHOLE, C4 | | [
0052 722-60824 604.000 n2 | 4. 50000 2718. 00| 6. 00000 3624. 00| 4. 00000 2416. 00
SURFACE M LLI NG | | |
0053 801- 04308 3.000 EACH 205. 00000 615. 00| 225. 00000 675. 00| 165. 00000 495. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0054 801- 06605 8.000 EACH 210. 00000 1680. 00| 230. 00000 1840. 00| 82. 50000 660. 00
BARRI CADE, |11A | | [
0055 801- 06625 5.000 EACH 85. 00000 425. 00| 85. 00000 425. 00| 104. 50000 522.50
DETOUR ROUTE MARKER ASSEMBLY | | |
0056 801- 06640 2.000 EACH 89. 00000 178. 00| 90. 00000 180. 00| 137. 50000 275. 00
CONSTRUCTI ON SIGN, A | | |
0057 801- 06645 4.000 EACH 42. 00000 168. 00| 45. 00000 180. 00| 38. 50000 154. 00
CONSTRUCTI ON SIGN, B | |
0058 801-06775 LUWP| 5000. 00000 5000. 00| 8000. 00000 8000. 00| 20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0059 802- 76035 1.740 n2 | 225. 00000 391. 50| 220. 00000 382. 80| 198. 00000 344,52
SI G\, SHEET, ENCAPSULATED LENS W TH | | |

LEGEND 2. 54 mm TH CKNESS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 101 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 513, 874. 65 ROUTE : 250
CALL ORDER . 101 CONTRACT ID : R -25254-A COUNTI ES : JACKSON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1004746 | (5) 35-1618530 | (6) 35-1991044

| TEMPLE & TEMPLE EXCAVATI NG | AVERI CAN CONTRACTI NG & SERVI | JOHNSON COVPANY | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0060 802- 76055 12.000 m | 14. 00000 168. 00| 14. 00000 168. 00| 17. 27000 207.24
SIGN PCST, A | | |

0061 802- 94715 LUP| 614. 00000 614. 00| 650. 00000 650. 00| 412. 50000 412.50
SIGNS, SHEET, REMOVE AND RESET | | |

0062 808- 06713 530.000 m | 0. 95000 503. 50| 1. 00000 530. 00| 1. 00000 530. 00
LINE, PAINT, SOLID, WA TE, 100 nm | | |

0063 808- 06714 236.000 m | 0. 95000 224. 20| 1. 00000 236. 00| 1. 00000 236. 00
LINE, PAINT, SOLID, YELLOW 100 mm | |

0064 808- 75998 13.000 EACH 90. 00000 1170. 00| 100. 00000 1300. 00| 101. 75000 1322. 75
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |

SECTI ON TOTALS | $ 508, 606. 21| $  511,216.17| $  533,243.74
------------------------------------------ o m m o m e e o e e et e e e o e e e e e et e e e e e e e e e e memeeoaoooo--

CONTRACT TOTALS | $ 508, 606. 21 $ 511, 216. 17| $  533,243.74




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 101 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 513, 874. 65 ROUTE : 250
CALL ORDER . 101 CONTRACT ID : R -25254-A COUNTI ES : JACKSON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-0999231 | (8) 35-1673827 [
| HUNT PAVI NG COVPANY, INC. | HENDERSON, H.E., INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
[ I |
0001 105- 06845 LUWP| 9570. 00000 9570. 00| 24499. 60000 24499. 60|
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07040 5.000 MXS | 2810. 00000 14050. 00| 2225. 91000 11129. 55|
FI ELD OFFICE, C | [ [
0003 110-01001 LUWP| 32650. 00000 32650. 00| 68260. 00000 68260. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 05821 0.740 STA | 13050. 00000 9657. 00| 8611. 37000 6372. 41|
CLEARI NG AND GRUBBI NG | | [
0005 202- 02240 35.000 n2 | 20. 00000 700. 00| 75. 89000 2656. 15|
PAVEMENT, REMOVE , DRI VEWAYS | | [
0006 202-02286 1.000 EACH 18330. 00000 18330. 00| 8336. 40000 8336. 40|
PRESENT STRUCTURE, REMOVE | | |
0007 202-93047 1.000 EACH 840. 00000 840. 00| 701. 23000 701. 23|
MANHOLE, REMOVE | | [
0008 202-96133 40.000 m | 170. 00000 6800. 00| 141. 43000 5657. 20|
PI PE, REMOVE SANI TARY SEWER | | [
0009 203- 02020 579.000 n8 | 130. 00000 75270. 00| 36. 16000 20936. 64|
EXCAVATI ON,  UNCLASSI FI ED | | [
0010 203- 02070 1357.550 n8 | 13. 00000 17648. 15| 33. 97000 46115. 97|
BORROW | | |
0011 205- 06937 250.000 m | 2. 10000 525. 00| 3. 68000 920. 00|
TEMPORARY SI LT FENCE | | [
0012 211-07454 838.000 nB | 54. 00000 45252, 00| 31. 23000 26170. 74|
STRUCTURE BACKFI LL | | |
0013 303-52308 799.000 My | 18. 00000 14382. 00| 28. 79000 23003. 21|
COVPACTED AGGREGATE, O 53 | | |
0014 304-07490 179.000 My | 84. 00000 15036. 00| 103. 30000 18490. 70|
HVA PATCH NG TYPE B [ | |
0015 402-07433 376.200 My | 55. 00000 20691. 00| 59. 85000 22515. 57|
HVA TYPE B, SURFACE | | |
0016 402-07438 287.000 My | 54. 00000 15498. 00| 55. 65000 15971. 55|
HVA TYPE B, | NTERVEDI ATE | | [
0017 402-07440 88.000 My | 67. 00000 5896. 00| 54. 60000 4804. 80|
HVA TYPE A BASE | | |
0018 402-07441 677.000 My | 42. 00000 28434. 00| 48. 42000 32780. 34|
HVA TYPE B, BASE | | |
0019 402-07451 235.000 My | 56. 00000 13160. 00| 59. 85000 14064. 75|
HMVA, TYPE B, WEDGE AND LEVEL | | |
0020 404- 05512 487.000 n2 | 3. 90000 1899. 30| 8. 40000 4090. 80|

SEAL COAT, 3 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 101 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 513, 874. 65 ROUTE : 250
CALL ORDER . 101 CONTRACT ID : R -25254-A COUNTI ES : JACKSON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-0999231 | (8) 35-1673827 [

| HUNT PAVI NG COMPANY, INC. | HENDERSON, H E., INC |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 406- 05520 2.250 My | 280. 00000 630. 00| 210. 00000 472.50|
ASPHALT FOR TACK COAT | | |
0022 603- 03692 59.000 m | 19. 00000 1121. 00| 17. 85000 1053. 15|
FENCE, WOOD REMOVE | | |
0023 603- 04460 50.000 m | 72. 00000 3600. 00| 67. 20000 3360. 00|
FENCE, WOOD SPLIT RAIL | | |
0024 610- 07487 73.000 My | 110. 00000 8030. 00| 112. 49000 8211. 77|
HVA FOR APPROACHES, TYPE B | | |
0025 611- 05330 43.360 n2 | 100. 00000 4336. 00| 110. 14000 4775. 67|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0026 611- 95023 1.000 EACH 280. 00000 280. 00| 157. 50000 157. 50]
MAI LBOX ASSEMBLY, RESET | | |
0027 615- 06490 19.000 EACH 200. 00000 3800. 00| 118. 65000 2254. 35|
RIGHT OF WAY MARKER | | |
0028 615- 06505 2.000 EACH 18. 00000 36. 00| 509. 25000 1018. 50|
MONUMENT, B | | |
0029 616- 02320 204.000 n2 | 3. 00000 612. 00| 2. 55000 520. 20|
GEOTEXTI LES | |
0030 616- 05688 51.400 My | 50. 00000 2570. 00| 41. 05000 2109. 97|
R PRAP, CLASS 1 | | |
0031 616- 05689 73.400 My | 50. 00000 3670. 00| 36. 27000 2662. 22|
R PRAP, CLASS 2 | | |
0032 621- 01004 1.000 EACH 710. 00000 710. 00| 577. 50000 577. 50|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 02363 3786.000 n2 | 0. 32000 1211. 52| 0. 44000 1665. 84|
MULCHED SEEDI NG, T, CONVENTI ONAL M X | | |
0034 621- 06575 3786.000 n2 | 3. 60000 13629. 60| 3. 65000 13818. 90|
SODDI NG, NURSERY | | |
0035 622- 05651 4.000 EACH 550. 00000 2200. 00| 918. 75000 3675. 00

PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 63 TO 88 nm [ | |

0036 714-03437 31.600 n2 | 860. 00000 27176. 00| 978. 35000 30915. 86|
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0037 714-26707 110.100 m | 1340. 00000 147534. 00| 1697. 46000 186890. 35|

CULVERT, PRECAST BOX, REl NFORCED | | I
CONCRETE, 1800 mm x 1800 nm | | |

0038 715-01841 10.000 m | 320. 00000 3200. 00| 1113. 00000 11130. 00|
PI'PE, DUCTILE | RON, 375 nm FOR CASING | | |
0039 715-01973 LUWP| 2890. 00000 2890. 00| 2625. 00000 2625. 00|

TESTI NG SEVER SYSTEM | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 101 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 513, 874. 65 ROUTE : 250
CALL ORDER . 101 CONTRACT ID : R -25254-A COUNTI ES : JACKSON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-0999231 | (8) 35-1673827 [
| HUNT PAVI NG COVPANY, INC. | HENDERSON, H.E., INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 715-02628 3.000 EACH 540. 00000 1620. 00| 236. 15000 708. 45|
SAFETY METAL END SECTIQN, 6:1, 375 mm | | |
0041 715-02963 LUWP| 5200. 00000 5200. 00| 5040. 00000 5040. 00|
TEMPCORARY SANI TARY SEWAGE PUMPI NG | | |
0042 715-03584 1.000 EACH 610. 00000 610. 00| 518. 45000 518. 45|
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0043 715-05123 12.000 m | 170. 00000 2040. 00| 227.51000 2730. 12|
PIPE, TYPE 1, O RCULAR 600 mm [ [ [
0044 715-05168 7.000 m | 140. 00000 980. 00| 81. 51000 570. 57|
PIPE, TYPE 3, O RCULAR 300 nm [ [ |
0045 715-05169 136.000 m | 82. 00000 11152. 00| 67. 08000 9122. 88|
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0046 715-05171 4.000 m | 110. 00000 440. 00| 126. 75000 507. 00|
PIPE, TYPE 3, O RCULAR 450 nm | [ |
0047 715- 05408 40.000 m | 340. 00000 13600. 00| 262. 50000 10500. 00|
PI PE, SANI TARY SEWER 200 mm | | [
0048 715- 46005 1.000 EACH 520. 00000 520. 00| 298. 03000 298. 03|
PI PE END SECTION, 375 mm | | [
0049 720- 44000 4,000 EACH 300. 00000 1200. 00| 241. 05000 964. 20|
CASTI NG ADJUST TO GRADE | [ [
0050 720- 45075 3.000 EACH 1350. 00000 4050. 00| 1928. 03000 5784. 09|
| NLET, R13 | | [
0051 720- 45410 1.000 EACH 1640. 00000 1640. 00| 9450. 00000 9450. 00|
MANHOLE, C4 | | [
0052 722-60824 604.000 n2 | 5. 00000 3020. 00| 6. 41000 3871. 64|
SURFACE M LLI NG | | |
0053 801- 04308 3.000 EACH 170. 00000 510. 00| 157. 50000 472. 50|
ROAD CLOSURE SI GN ASSEMBLY | | [
0054 801- 06605 8.000 EACH 84. 00000 672. 00| 78. 75000 630. 00|
BARRI CADE, |11A | | [
0055 801- 06625 5.000 EACH 110. 00000 550. 00| 99. 75000 498. 75|
DETOUR ROUTE MARKER ASSEMBLY | | [
0056 801- 06640 2.000 EACH 140. 00000 280. 00| 131. 25000 262. 50|
CONSTRUCTI ON SIGN, A | | |
0057 801- 06645 4.000 EACH 39. 00000 156. 00| 36. 75000 147. 00|
CONSTRUCTI ON SIGN, B | | |
0058 801-06775 LUWP| 29450. 00000 29450. 00| 13298. 00000 13298. 00|
MAI NTAI NI NG TRAFFI C | | |
0059 802- 76035 1.740 n2 | 200. 00000 348. 00| 189. 00000 328. 86|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |

LEGEND 2. 54 mm TH CKNESS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 101 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 513, 874. 65 ROUTE : 250
CALL ORDER . 101 CONTRACT ID : R -25254-A COUNTI ES : JACKSON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-0999231 | (8) 35-1673827 [
| HUNT PAVI NG COVPANY, INC. | HENDERSON, H.E., INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0060 802- 76055 12.000 m | 18. 00000 216. 00| 16. 49000 197. 88|
SI GN POST, A | | |
0061 802-94715 LUWP| 420. 00000 420. 00| 393. 75000 393. 75|
SI GNS, SHEET, REMOVE AND RESET | | [
0062 808-06713 530.000 m | 1. 00000 530. 00| 0. 96000 508. 80|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0063 808-06714 236.000 m | 1. 00000 236. 00| 0. 96000 226. 56|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0064 808- 75998 13.000 EACH 100. 00000 1300. 00| 97. 13000 1262. 69|
SNOAPLOWABLE RAI SED PAVEMVENT MARKER | | |
SECTI ON TOTALS | $ 654, 264. 57| $ 703, 664. 61|
__________________________________________ o
CONTRACT TOTALS | $ 654, 264. 57| $ 703, 664. 61|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 105 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 894, 162. 97 ROUTE :
CALL ORDER . 105 CONTRACT ID: R -25738-C COUNTI ES : DELAWARE
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 10/31/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9918048
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1136349 TSCHUOR, GALE COVPANY, | NC. $ 860, 841. 24 100. 0000%
2 35-1188479 BRANDT CONSTRUCTI ON | NC $ 880, 403. 12 102. 2724%
| (1) 35-1136349 | (2) 35-1188479 [
| TSCHUCR, GALE COMPANY, | NC. | BRANDT CONSTRUCTI ON | NC [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ENHANCEMENT, RAI LROAD DEPOT REHABI LI TATI ON
[ | |
0001 105- 06845 LUMP| 4750. 46000 4750. 46 4660. 00000 4660. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 12.000 MOS | 2406. 60000 28879. 20| 360. 00000 4320. 00|
FI ELD OFFI CE, B | | [
0003 110- 01001 LUMP|  41857. 23000 41857.23|  45409. 00000 45409. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 42.000 SYS | 8. 56000 359. 52| 19. 25000 808. 50|
PAVEMENT, REMOVE | | [
0005 203- 02000 460.000 CYS | 15. 91000 7318. 60| 12. 75000 5865. 00|
EXCAVATI ON,  COMVON | | |
0006 210-04181 11.000 EACH 225. 65000 2482. 15| 355. 00000 3905. 00|
Bl CYCLE RACK | | |
0007 210- 05758 LUMP|  14648. 94000 14648. 94|  17200. 00000 17200. 00|
BU LDI NG , STORAGE | | [
0008 210- 07443 2.000 EACH 908. 82000 1817. 64| 710. 00000 1420. 00|
BASE , CONCRETE, SCULPTURE | | [
0009 210- 07444 5194.000 SFT | 0. 15000 779. 10| 0. 13510 701. 71|
FELT UNDERLAYMENT, | NSTALL | | [
0010 210- 07445 2260.000 SFT | 0. 54000 1220. 40| 1. 45000 3277. 00|
| NSULATI ON , ATTIC, BLOM, | NSTALL | | |
0011 210- 07446 5194.000 SFT | 12. 12000 62951. 28| 10. 71000 55627. 74|
ROOFI NG , CLAY TILE, |NSTALL | | |
0012 210- 07446 3470.000 SFT | 0. 14000 485. 80| 0. 12500 433. 75|
ROOFI NG W NTERGUARD MEMBRANE, | NSTALL | | |
0013 601- 95871 150.000 LFT | 4. 93000 739. 50| 2. 00000 300. 00|
HANDRAIL , 3 IN. PIPE, REMOVE | | [
0014 603- 04741 LUWP| 2259. 86000 2259. 86| 1875. 00000 1875. 00|
FENCE , DECORATI VE | | [
0015 604- 07569 48.000 SYS | 265. 72000 12754. 56| 189. 33000 9087. 84|

PAVERS , ENGRAVED, DONCRS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/ 02
PAGE : 105 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 894, 162. 97 ROUTE :
CALL ORDER : 105 CONTRACT ID : R -25738-C COUNTI ES : DELAWARE
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1136349 | (2) 35-1188479 |
| TSCHUOR, GALE COWVPANY, |NC. | BRANDT CONSTRUCTI ON | NC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0016 604- 07569 17.000 SYS | 2301. 30000 39122. 10| 1713. 60000 29131. 20|
PAVERS , ENGRAVED, RAI LROAD LOGOS | | |
0017 604- 07569 17.000 SYS | 191. 61000 3257. 37| 128. 14000 2178. 38|
PAVERS , UNIT | | |
0018 604- 90256 58.000 SYS | 139. 92000 8115. 36| 45. 00000 2610. 00|
S| DEWALK, CONCRETE, 6 IN. , PLAIN | | |
0019 604- 91531 535.000 SYS | 41. 22000 22052. 70| 42. 00000 22470. 00|
S| DEWALK, CONCRETE, 4 IN. , PLAIN | | |
0020 605- 06140 158.000 LFT | 42. 09000 6650. 22| 14. 00000 2212. 00|
CURB AND GUTTER, CONCRETE | | |
0021 622- 02564 LUMP|  22766. 59000 22766. 59| 11974. 00000 11974. 00|
LANDSCAPI NG | | |
0022 704- 04850 125.000 SYS | 70. 70000 8837. 50| 70. 00000 8750. 00|
CONCRETE PAVEMENT, COLORED | | |
0023 707- 99085 1.000 EACH 2026. 86000 2026. 86| 1100. 00000 1100. 00|
FLAG POLE | | |
0024 711-03973 LUVP|  426593. 42000 426593. 42| 509564. 00000 509564. 00|
BU LDI NG ARCH TECTURAL | | |
0025 712-03812 2.000 EACH 1299. 09000 2598. 18| 400. 00000 800. 00|
BENCH , NO. 1, 5 FT. | | |
0026 712-03812 2.000 EACH 1666. 69000 3333. 38| 700. 00000 1400. 00|
BENCH , NO. 2, 8 FT. | | |
0027 712-03812 1.000 EACH 919. 64000 919. 64| 720. 00000 720. 00|
BENCH , NO. 5, W THOUT BACK | | |
0028 719- 03975 LUMP|  29040. 03000 29040. 03| 18510. 00000 18510. 00|
BUI LDI NG PLUMBI NG | | |
0029 802- 03896 2.000 EACH 432. 35000 864. 70| 200. 00000 400. 00|
BOLLARD , METAL | | |
0030 805- 01829 1.000 EACH 1230. 60000 1230. 60| 2250. 00000 2250. 00|
SIGN, | NSTALL | | |
0031 807-03694 LUMP|  48795. 16000 48795.16]  62700. 00000 62700. 00|
BU LDI NG ELECTRI CAL | | |
0032 807- 03694 LUMP| 1750. 88000 1750. 88| 1000. 00000 1000. 00|
BU LDI NG ELECTRI CAL , STORAGE | | |
0033 807-03974 LUMP|  36389. 67000 36389. 67|  31743. 00000 31743. 00|
BUI LDI NG HEATI NG, VENTI LATION, Al R | | |
CONDI TI ONI NG | | |
0034 807-06796 16. 000 EACH 824. 54000 13192. 64| 1000. 00000 16000. 00|
ELECTRI C , SITE LI GHTI NG | | |
SECTI ON TOTALS | $ 860, 841. 24| $ 880, 403. 12|
CONTRACT TOTALS | $ 860, 841. 24| $ 880, 403. 12|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 131 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 959, 353. 52 ROQUTE : 37

CALL ORDER ;131 CONTRACT ID: R -26138-A COUNTI ES : ALLEN

LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

CONTRACT TI ME : 08/23/03 COVPLETI ON DATE

CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 510200P
510200N
5102010

SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $ 643, 130.43 100. 0000%
2 62-1492793 APl CONSTRUCTI ON CORP, $  744,641.47 115. 7838%
3 35-1058755 BAKER & SCHULTZ, |NC. $  806,973.17 125. 4758%
4 35-1374866 PRI MO, | NC. $  828,454.01 128. 8158%
| (1) 35-1065659 | (2) 62-1492793 | (3) 35-1058755
| BROOKS CONSTRUCTI ON | APl CONSTRUCTI ON CORP. | BAKER & SCHULTZ, |NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTION 0001  SMALL STRUCTURE REPLACEMENT
[ I |
0001 105- 06845 LUMP| 4000. 00000 4000.00]  10000. 00000 10000. 00|  11000. 00000 11000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 9.000 M5 | 800. 00000 7200. 00| 1600. 00000 14400. 00| 2650. 00000 23850. 00
FIELD OFFICE, A | | |
0003 110- 01001 LUMP|  32000. 00000 32000. 00|  51050. 00000 51050.00|  40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  24000. 00000 24000. 00|  30000. 00000 30000. 00| 8000. 00000 8000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 2227.000 12 | 8. 00000 17816. 00| 17. 00000 37859. 00| 8. 00000 17816. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 469.000 m | 8. 90000 4174. 10| 8. 60000 4033. 40| 8. 60000 4033. 40
GUARDRAI L, REMOVE | |
0007 202- 02255 3.000 EACH 385. 00000 1155. 00| 450. 00000 1350. 00| 660. 00000 1980. 00
TREE, 460 mm REMOVE | | |
0008 202- 02260 4.000 EACH 760. 00000 3040. 00| 760. 00000 3040. 00| 790. 00000 3160. 00
TREE, 760 mm REMOVE | | |
0009 202- 02265 1.000 EACH 1200. 00000 1200. 00| 1200. 00000 1200. 00| 2700. 00000 2700. 00
TREE, 1220 mm REMOVE | | |
0010 202- 51330 LUMP|  10000. 00000 10000. 00|  40000. 00000 40000.00]  73600. 00000 73600. 00
PRESENT STRUCTURE, REMOVE | |
0011 202- 60820 606.000 n2 | 6. 00000 3636. 00| 1. 00000 606. 00| 7.00000 4242. 00
SURFACE M LLING ASPHALT | | |
0012 203- 02000 2801.000 n8 | 10. 00000 28010. 00 13. 00000 36413. 00| 22. 40000 62742. 40
EXCAVATI ON,  COMMON | | |
0013 203- 02070 842.000 n8 | 20. 00000 16840. 00| 10. 00000 8420. 00| 25. 00000 21050. 00

BORROW | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 131 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 959, 353. 52 ROQUTE : 37
CALL ORDER ;131 CONTRACT ID: R -26138-A COUNTI ES : ALLEN
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 62-1492793 | (3) 35-1058755
| BROOKS CONSTRUCTI ON | APl CONSTRUCTI ON CORP. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 205- 06932 124.000 m | 16. 45000 2039. 80| 27. 08000 3357. 92| 27. 08000 3357.92
TEMPORARY CHECK DAM STRAW BALES | | |
0015 207-07500 6912.000 n2 | 6. 00000 41472. 00| 7. 00000 48384. 00| 11. 50000 79488. 00
SUBGRADE TREATMENT, TYPE C | | [
0016 211- 02050 142.000 nB8 | 34. 00000 4828. 00| 15. 00000 2130. 00| 13. 65000 1938. 30
B BORROW | | |
0017 211-07454 712.500 n8 | 25. 00000 17812. 50| 18. 00000 12825. 00| 19. 00000 13537. 50
STRUCTURE BACKFI LL | | [
0018 301-07448 2626.000 My | 12. 50000 32825. 00| 10. 00000 26260. 00| 12. 50000 32825. 00
COVPACTED AGGREGATE, NO 53, BASE | | [
0019 402-07433 535.000 My | 44, 00000 23540. 00| 49. 00000 26215. 00| 44, 00000 23540. 00
HVA TYPE B, SURFACE | | [
0020 402-07438 363.300 My | 39. 00000 14168. 70| 44. 00000 15985. 20| 39. 00000 14168. 70
HVA TYPE B, | NTERVEDI ATE | | |
0021 402-07441 2161.700 M | 31. 00000 67012. 70| 38. 00000 82144. 60| 31. 00000 67012. 70
HVA TYPE B, BASE | | [
0022 405-05518 3216.000 n2 | 0. 59000 1897. 44| 0. 90000 2894. 40| 0. 59000 1897. 44
ASPHALT FOR PRI ME COAT | | [
0023 406- 05521 13680. 000 n2 | 0. 09000 1231. 20| 0. 05000 684. 00| 0. 09000 1231. 20
ASPHALT FOR TACK COAT | | [
0024 601-01625 1.000 EACH| 1250. 00000 1250. 00| 1400. 00000 1400. 00| 1400. 00000 1400. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0025 601-01846 1.000 EACH 1375. 00000 1375. 00| 1600. 00000 1600. 00| 1600. 00000 1600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0026 601- 02636 61.000 m | 32. 50000 1982. 50| 58. 60000 3574. 60| 58. 60000 3574. 60
GUARDRAI L, W BEAM NESTED | | [
0027 601-94689 10. 000 EACH 1950. 00000 19500. 00| 1900. 00000 19000. 00| 1900. 00000 19000. 00
GUARDRAI L END TREATMENT, OS | | |
0028 601-99105 432.500 m | 29. 70000 12845. 25| 28. 60000 12369. 50| 28. 60000 12369. 50
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0029 604-44251 0.050 nB | 10000. 00000 500. 00| 5400. 00000 270. 00| 10000. 00000 500. 00
STEPS, CONCRETE | | |
0030 604-91531 5.000 n2 | 100. 00000 500. 00| 74. 00000 370. 00| 100. 00000 500. 00
S| DEWALK, CONCRETE, 100 nm | | |
0031 610-07486 126.100 My | 55. 00000 6935. 50| 49. 00000 6178. 90| 55. 00000 6935. 50
HVA FOR APPROACHES, TYPE A | | |
0032 611-06497 3.000 EACH 190. 00000 570. 00| 150. 00000 450. 00| 150. 00000 450. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0033 611-06498 1.000 EACH 220. 00000 220. 00| 180. 00000 180. 00| 180. 00000 180. 00

MAI LBOX ASSEMBLY, DOUBLE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 131 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 959, 353. 52 ROQUTE : 37
CALL ORDER ;131 CONTRACT ID: R -26138-A COUNTI ES : ALLEN
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 62-1492793 | (3) 35-1058755
| BROOKS CONSTRUCTI ON | APl CONSTRUCTI ON CORP. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0034 615- 06490 27.000 EACH 108. 00000 2916. 00| 130. 00000 3510. 00| 130. 00000 3510. 00
R GHT OF WAY MARKER | | |
0035 616- 02320 442.000 n2 | 4. 00000 1768. 00| 1. 25000 552. 50| 1. 30000 574. 60
GEOTEXTI LES | | [
0036 616- 06405 142.000 My | 25. 00000 3550. 00| 26. 00000 3692. 00| 35. 75000 5076. 50
R PRAP, REVETMENT | | [
0037 621-01004 3.000 EACH 50. 00000 150. 00| 895. 00000 2685. 00| 895. 00000 2685. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621-01597 18.000 n2 | 10. 00000 180. 00| 22. 50000 405. 00| 22. 50000 405. 00
EROSI ON CONTROL, MAT | | |
0039 621-01660 3003.000 n2 | 0. 54000 1621. 62| 0. 57000 1711. 71| 0. 57000 1711. 71
MULCHED SEEDI NG LEGUME, 2 | | |
0040 621-01956 83.000 kg | 10. 90000 904. 70| 22. 42000 1860. 86| 22. 42000 1860. 86
SEED M XTURE, LEGUME, 1 | | |
0041 621-06548 4.000 kg | 55. 00000 220. 00| 55. 00000 220. 00| 55. 00000 220. 00
SEED M XTURE, CV | | |
0042 621- 06559 3697.000 n2 | 0. 50000 1848. 50| 0. 54000 1996. 38| 0. 54000 1996. 38
MULCHED SEEDI NG R | | [
0043 621- 06567 46.060 kL | 0. 50000 23. 03| 0. 55000 25. 33| 0. 55000 25. 33
WATER | [ |
0044 621-06574 1540.000 n2 | 3. 45000 5313. 00| 4. 42000 6806. 80| 4. 42000 6806. 80
SODDI NG | | |
0045 621- 06575 599.000 n2 | 3. 40000 2036. 60| 4. 42000 2647. 58| 4. 42000 2647. 58
SODDI NG,  NURSERY | | |
0046 621-52448 12. 000 EACH 20. 00000 240. 00| 25. 00000 300. 00| 25. 00000 300. 00
SIGN, DO NOT SPRAY | [ [
0047 622-98200 12. 000 EACH 20. 00000 240. 00| 25. 00000 300. 00| 25. 00000 300. 00
SIGN, DO NOT Di STURB | | |
0048 702-51015 39.500 n8 | 300. 00000 11850. 00| 420. 00000 16590. 00| 460. 00000 18170. 00
CONCRETE, B, FOOTI NGS | | |
0049 703-51030 4184.000 kg | 1. 00000 4184. 00| 1. 20000 5020. 80| 1. 15000 4811. 60
REI NFORCI NG STEEL | | [
0050 714-07544 16.660 m | 3000. 00000 49980. 00| 3300. 00000 54978. 00| 3628. 00000 60442. 48
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 4200 nm X 2100 nm | | |
0051 714-07545 16.660 m | 1500. 00000 24990. 00| 1500. 00000 24990. 00| 1626. 00000 27089. 16
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1800 mm X 2100 nm | | |
0052 714-26718 20.120 m | 1400. 00000 28168. 00| 1500. 00000 30180. 00| 1628. 00000 32755. 36

CULVERT, PRECAST BOX, REI NFORCED

CONCRETE, 3000 nm x 1800 nm 1800 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 131 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 959, 353. 52 ROQUTE : 37
CALL ORDER ;131 CONTRACT ID: R -26138-A COUNTI ES : ALLEN
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 62-1492793 | (3) 35-1058755
| BROOKS CONSTRUCTI ON | APl CONSTRUCTI ON CORP. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0053 714- 44240 32.400 n8 | 1000. 00000 32400. 00| 670. 00000 21708. 00| 460. 00000 14904. 00
CONCRETE, A, STRUCTURES [ | |
0054 715-05048 90.000 m | 10. 00000 900. 00| 30. 00000 2700. 00| 16. 25000 1462. 50
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0055 715- 05049 90.000 m | 12. 00000 1080. 00| 33. 00000 2970. 00| 18. 75000 1687. 50
PIPE, TYPE 4, O RCULAR 200 mm [ [ [
0056 715- 05051 90.000 m | 15. 00000 1350. 00| 36. 00000 3240. 00| 20. 50000 1845. 00
PIPE, TYPE 4, O RCULAR 250 mm [ [ [
0057 715- 05053 83.400 m | 30. 00000 2502. 00| 45. 00000 3753. 00| 53. 25000 4441. 05
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0058 715-05123 25.000 m | 250. 00000 6250. 00| 136. 00000 3400. 00| 209. 50000 5237. 50
PIPE, TYPE 1, O RCULAR 600 nm [ [ [
0059 715-05169 24.200 m | 230. 00000 5566. 00| 73. 00000 1766. 60| 83. 00000 2008. 60
PIPE, TYPE 3, O RCULAR 375 nm | [ |
0060 715- 44255 584.500 m | 20. 00000 11690. 00| 12. 00000 7014. 00| 17. 00000 9936. 50
PIPE, GROUP K, 150 nm | | [
0061 715- 46005 4.000 EACH 150. 00000 600. 00| 150. 00000 600. 00| 300. 00000 1200. 00
PI PE END SECTION, 375 mm | | [
0062 715- 46020 1.000 EACH 225. 00000 225. 00| 275. 00000 275. 00| 450. 00000 450. 00
PI PE END SECTION, 600 mm | | [
0063 718-04881 12. 000 EACH| 500. 00000 6000. 00| 175. 00000 2100. 00| 425. 00000 5100. 00
OUTLET PROTECTOR, B | | [
0064 718-52610 165.300 nB8 | 30. 00000 4959. 00| 15. 00000 2479. 50| 25. 75000 4256. 48
AGGREGATE FOR UNDERDRAI NS | | [
0065 718-99153 1099.000 n2 | 1. 00000 1099. 00| 0. 40000 439. 60| 0. 50000 549. 50
GEOTEXTI LES FOR UNDERDRAI N | | |
0066 801-04308 12. 000 EACH 112. 00000 1344. 00| 112. 00000 1344. 00| 112. 00000 1344. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0067 801- 06605 24.000 EACH 110. 00000 2640. 00| 110. 00000 2640. 00| 110. 00000 2640. 00
BARRI CADE, |11A | | [
0068 801- 06606 12. 000 EACH 136. 00000 1632. 00| 136. 00000 1632. 00| 136. 00000 1632. 00
BARRI CADE, |11B | | [
0069 801- 06625 87.000 EACH 1. 00000 87. 00| 1. 00000 87. 00| 1. 00000 87. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0070 801- 06640 40. 000 EACH 72. 00000 2880. 00| 72. 00000 2880. 00| 72. 00000 2880. 00
CONSTRUCTI ON SIGN, A | | |
0071 801-06775 LUWP| 9000. 00000 9000. 00| 15000. 00000 15000. 00| 9000. 00000 9000. 00
MAI NTAI NI NG TRAFFI C | | |
0072 802- 76055 42.700 m | 4. 85000 207. 10| 4. 85000 207. 10| 4. 85000 207. 10
SI GN POST, A | |
0073 802-96915 LUWP| 985. 00000 985. 00| 1000. 00000 1000. 00| 1185. 00000 1185. 00

SI GN, RELCCATE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 131 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 959, 353. 52 ROQUTE : 37
CALL ORDER ;131 CONTRACT ID: R -26138-A COUNTI ES : ALLEN
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 62-1492793 | (3) 35-1058755
| BROOKS CONSTRUCTI ON | APl CONSTRUCTI ON CORP. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0074 804-06725 30. 000 EACH 19. 00000 570. 00| 19. 00000 570. 00| 19. 00000 570. 00
DELI NEATOR W TH POST, D1, 75 mm | | |
0075 804-06770 14.000 EACH 18. 00000 252. 00| 18. 00000 252. 00| 18. 00000 252.00
DELI NEATOR PCST | | [
0076 808-04298 1.000 EACH 410. 00000 410. 00| 410. 00000 410. 00| 410. 00000 410. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (R X R) | [ |
0077 808-06706 7.200 m | 0. 01000 0. 07| 0. 01000 0. 07| 0. 10000 0.72
LI NE, THERMOPLASTIC, SOLID, WH TE, 600 | | |
m I I I
0078 808-06712 215.000 m | 0. 60000 129. 00| 0. 60000 129. 00| 0. 60000 129. 00
LINE, PAINT, BROKEN, YELLON 100 mm [ | [
0079 808-06713 1720.000 m | 0. 60000 1032. 00| 0. 60000 1032. 00| 0. 60000 1032. 00
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0080 808-06714 860.000 m | 0. 60000 516. 00| 0. 60000 516. 00| 0. 60000 516. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0081 808- 75225 12.000 m | 0. 01000 0.12] 0. 01000 0. 12] 0. 10000 1.20
LI NE, THERMOPLASTI C, SOLID, WH TE, 450 | | |
nm I I I
0082 808- 75996 22.000 EACH 20. 00000 440. 00| 40. 00000 880. 00| 20. 00000 440. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE [ [ |
0083 601- 06037 1.000 EACH 625. 00000 625. 00| 500. 00000 500. 00| 500. 00000 500. 00
GUARDRAI L END TREATMENT, | | | [
SECTI ON TOTALS | $ 643, 130. 43| 744, 641. 47| $ 806, 973. 17
______________________________________________________________________ o
CONTRACT TOTALS | $ 643, 130. 43| 744, 641. 47| $ 806, 973. 17




ENG NEER S ESTI MATE: $ 959, 353. 52

CALL ORDER @ 131

LETTI NG DATE : 12/18/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -26138-A

RQUTE : 37

DATE : 12/20/02
PACGE : 131 -6

COUNTIES : ALLEN

FT. WAYNE DI STRI CT

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

| (4) 35-1374866
| PRI MCO,

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07038 9. 000
FIELD OFFICE, A
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370
CLEARI NG RI GHT CF WAY

0005 202-02240 2227. 000
PAVEMENT, REMOVE

0006 202-02241 469. 000
GUARDRAI L, REMOVE

0007 202- 02255 3. 000
TREE, 460 nm REMOVE

0008 202-02260 4. 000
TREE, 760 nm REMOVE

0009 202-02265 1. 000

TREE, 1220 mm REMOVE
0010 202-51330
PRESENT STRUCTURE, REMOVE

0011 202-60820 606. 000
SURFACE M LLING ASPHALT

0012 203-02000 2801. 000
EXCAVATI ON, COVMON

0013 203-02070 842. 000
BORROW

0014 205-06932 124. 000
TEMPORARY CHECK DAM STRAW BALES

0015 207-07500 6912. 000
SUBGRADE TREATMENT, TYPE C

0016 211-02050 142. 000
B BORROW

0017 211-07454 712.500
STRUCTURE BACKFI LL

0018 301-07448 2626. 000
COVPACTED AGGREGATE, NO. 53, BASE

0019 402-07433 535. 000
HVA TYPE B, SURFACE

0020 402-07438 363. 300

HVA TYPE B, | NTERMEDI ATE
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 131 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 959, 353. 52 ROQUTE : 37
CALL ORDER ;131 CONTRACT ID: R -26138-A COUNTI ES : ALLEN
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1374866 | |

| PRIMCO, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 402- 07441 2161.700 My | 30. 00000 64851. 00| |
HVA TYPE B, BASE | | |
0022 405- 05518 3216.000 n2 | 0. 20000 643. 20| |
ASPHALT FOR PRI ME COAT | | |
0023 406- 05521 13680.000 n2 | 0. 05000 684. 00| |
ASPHALT FOR TACK COAT | | |
0024 601-01625 1.000 EACH 1400. 00000 1400. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 [ | |
0025 601- 01846 1.000 EACH 1600. 00000 1600. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |
0026 601- 02636 61.000 m | 58. 60000 3574. 60| |
GUARDRAI L, W BEAM NESTED | [ |
0027 601- 94689 10.000 EACH 1900. 00000 19000. 00| |
GUARDRAI L END TREATMENT, CS | | |
0028 601- 99105 432.500 m | 28. 60000 12369. 50| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0029 604- 44251 0.050 n8 | 5342. 20000 267. 11| |
STEPS, CONCRETE | [ |
0030 604- 91531 5.000 n2 | 92. 82000 464. 10| |
SI DEWALK, CONCRETE, 100 mm | | |
0031 610- 07486 126.100 My | 50. 00000 6305. 00| |
HVA FOR APPROACHES, TYPE A | [ |
0032 611- 06497 3.000 EACH 150. 00000 450. 00| |
MAI LBOX ASSEMBLY, Sl NGLE | | |
0033 611- 06498 1.000 EACH 180. 00000 180. 00| [
MAI LBOX ASSEMBLY, DOUBLE | | |
0034 615- 06490 27.000 EACH 130. 00000 3510. 00| [
RIGHT OF WAY MARKER | | |
0035 616- 02320 442.000 n2 | 1. 30000 574. 60| |
GEOTEXTI LES | | |
0036 616- 06405 142.000 My | 35. 75000 5076. 50| |
Rl PRAP, REVETMENT | [ |
0037 621- 01004 3.000 EACH 895. 00000 2685. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621-01597 18.000 n2 | 22. 50000 405. 00| |
EROSI ON CONTROL, MAT | | |
0039 621- 01660 3003.000 n2 | 0. 57000 1711. 71| |
I

MJULCHED SEEDI NG LEGUVE, 2 [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 131 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 959, 353. 52 ROQUTE : 37
CALL ORDER ;131 CONTRACT ID: R -26138-A COUNTI ES : ALLEN
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1374866 | |
| PRIMOO, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0040 621-01956 83.000 kg | 22. 42000 1860. 86| |
SEED M XTURE, LEGUME, 1 | | |
0041 621-06548 4.000 kg | 55. 00000 220. 00| |
SEED M XTURE, CV | [ [
0042 621- 06559 3697.000 n2 | 0. 54000 1996. 38| |
MULCHED SEEDING R | [ [
0043 621- 06567 46.060 kL | 0. 55000 25. 33| |
WATER | [ |
0044 621-06574 1540.000 n2 | 4. 42000 6806. 80| |
SODDI NG | | [
0045 621- 06575 599.000 n2 | 4, 42000 2647. 58| |
SODDI NG, NURSERY | [ [
0046 621-52448 12.000 EACH 25. 00000 300. 00| |
SIGN, DO NOT SPRAY [ | |
0047 622-98200 12.000 EACH 25. 00000 300. 00| |
SIGN, DO NOT Di STURB | [ [
0048 702-51015 39.500 nB8 | 525. 00000 20737. 50| |
CONCRETE, B, FOOTI NGS | [ [
0049 703-51030 4184.000 kg | 2. 65000 11087. 60| |
REI NFORCI NG STEEL | | [
0050 714-07544 16.660 m | 3428. 75000 57122. 98| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 4200 nm X 2100 nm | | |
0051 714-07545 16.660 m | 1728. 75000 28800. 98| |
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 1800 nm X 2100 nm | | [
0052 714-26718 20.120 m | 1778. 75000 35788. 45| |
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3000 mm x 1800 nm 1800 mm | | |
0053 714- 44240 32.400 nB | 845. 00000 27378. 00| |
CONCRETE, A, STRUCTURES | | |
0054 715- 05048 90.000 m | 16. 25000 1462. 50| |
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0055 715- 05049 90.000 m | 18. 75000 1687. 50| |
PIPE, TYPE 4, O RCULAR 200 mm [ [ |
0056 715- 05051 90.000 m | 20. 50000 1845. 00| |
PIPE, TYPE 4, O RCULAR 250 mm [ [ |
0057 715- 05053 83.400 m | 53. 25000 4441. 05| |
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0058 715-05123 25.000 m | 209. 50000 5237. 50| |
I I

PIPE, TYPE 1, C RCULAR 600 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 131 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 959, 353. 52 ROQUTE : 37
CALL ORDER ;131 CONTRACT ID: R -26138-A COUNTI ES : ALLEN
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1374866 | |
| PRIMOO, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0059 715-05169 24,200 m | 83. 00000 2008. 60| |
PIPE, TYPE 3, O RCULAR 375 nm | | [
0060 715-44255 584.500 m | 17. 00000 9936. 50| |
PI PE, GROUP K, 150 nm | [ [
0061 715- 46005 4.000 EACH 300. 00000 1200. 00| |
PI PE END SECTION, 375 mm | [ [
0062 715- 46020 1.000 EACH 450. 00000 450. 00|
PI PE END SECTION, 600 mm | | [
0063 718- 04881 12.000 EACH 425. 00000 5100. 00|
OUTLET PROTECTOR, B | | [
0064 718-52610 165.300 n8 | 25. 75000 4256. 48| |
AGGREGATE FOR UNDERDRAI NS [ [ [
0065 718-99153 1099.000 n2 | 0. 50000 549. 50| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0066 801- 04308 12.000 EACH 112. 00000 1344. 00|
ROAD CLOSURE SI GN ASSEMBLY | | [
0067 801- 06605 24.000 EACH 110. 00000 2640. 00|
BARRI CADE, I11A | | [
0068 801- 06606 12.000 EACH 136. 00000 1632. 00|
BARRI CADE, 111B | | [
0069 801- 06625 87.000 EACH 1. 00000 87. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0070 801- 06640 40. 000 EACH 72. 00000 2880. 00| |
CONSTRUCTI ON SI GN, A | [ [
0071 801-06775 LUWP| 10708. 20000 10708. 20| |
MAI NTAI NI NG TRAFFI C | | |
0072 802- 76055 42.700 m | 4. 85000 207. 10| |
SIGN PCST, A | | [
0073 802-96915 LUWP| 1326. 00000 1326. 00| |
SI GN, RELOCATE | | |
0074 804- 06725 30. 000 EACH 19. 00000 570. 00| |
DELI NEATOR W TH POST, D1, 75 nm | [ [
0075 804-06770 14. 000 EACH| 18. 00000 252. 00| |
DELI NEATCR PCST | | |
0076 808-04298 1.000 EACH 410. 00000 410. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | | |
0077 808-06706 7.200 m | 0. 01000 0. 07| |
LI NE, THERMOPLASTI C, SOLID, WH TE, 600 | | |
mm | | |
0078 808-06712 215.000 m | 0. 60000 129. 00| |
| | |

LI NE, PAINT, BROKEN, YELLOW 100 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 131 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 959, 353. 52 ROQUTE : 37
CALL ORDER ;131 CONTRACT ID: R -26138-A COUNTI ES : ALLEN
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1374866 | |
| PRIMOO, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0079 808-06713 1720.000 m | 0. 60000 1032. 00| |
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0080 808-06714 860.000 m | 0. 60000 516. 00| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0081 808- 75225 12.000 m | 0. 01000 0.12] |
LI NE, THERMOPLASTI C, SOLID, WH TE, 450 | | |
nm | | I
0082 808- 75996 22.000 EACH 25. 00000 550. 00| |
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0083 601- 06037 1.000 EACH 500. 00000 500. 00| |
GUARDRAI L END TREATMENT, | | | [
SECTI ON TOTALS | $ 828, 454. 01| |
__________________________________________ o

CONTRACT TOTALS | $ 828, 454.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 141 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 088, 152. 53 RQUTE : CR 700W
CALL ORDER © 141 CONTRACT ID : R -26263-A COUNTI ES : RUSH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/03/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 6770004
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,713, 600. 00 100. 0000%
2 35-1912582 EDSAM CONSTRUCTI ON, | NC. $ 1,893,147.22 110. 4777%
3 35-1212938 ATLAS EXCAVATI NG | NC. $ 1,987,270.62 115. 9705%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 2,042, 000. 00 119. 1643%
5  35-1609544 SCHUTT- LOOKABI LL CO $ 2,066, 272.08 120. 5807%
6  35-1136349 TSCHUCR GALE COVPANY, | NC. $ 2,159, 136. 20 126. 0000%
| (1) 35-1917625 | (2) 35-1912582 | (3) 35-1212938
| M LESTONE CONTRACTORS, L.P. | EDSAM CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ROAD RECONSTRUCTI ON
I I |
0002 105- 07039 14.000 MOS | 1200. 00000 16800. 00| 1540. 00000 21560. 00| 800. 00000 11200. 00
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  85800. 00000 85800. 00|  55000. 00000 55000. 00|  93000. 00000 93000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  34000. 00000 34000. 00|  50600. 00000 50600. 00| 100000. 00000 100000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 01405 121.300 n8 | 62. 00000 7520. 60| 110. 00000 13343. 00| 140. 00000 16982. 00
CONTAM NATED SO L, REMOVE AND Di SPOSE | | |
0006 202- 01896 1.000 EACH 425. 00000 425. 00| 550. 00000 550. 00| 1500. 00000 1500. 00
DRI VE, REMOVE | | |
0007 202- 02240 7181.000 n2 | 3. 10000 22261. 10| 7. 70000 55293. 70| 8. 30000 59602. 30
PAVEMENT, REMOVE | | |
0008 202- 02241 53.520 m | 21. 00000 1123. 92| 22. 00000 1177. 44| 21. 00000 1123. 92
GUARDRAI L, REMOVE | |
0009 202- 02278 656.000 m | 9. 50000 6232. 00| 8. 80000 5772. 80| 9. 50000 6232. 00
CURB, CONCRETE, REMOVE | |
0010 202- 52710 607.500 n2 | 7. 00000 4252. 50| 6. 60000 4009. 50| 7. 50000 4556. 25
SI DEWALK, CONCRETE, REMOVE | |
0011 202- 96035 2.100 m | 100. 00000 210. 00| 1100. 00000 2310. 00| 500. 00000 1050. 00
CONCRETE WALL, REMOVE | | |
0012 202- 99187 156.700 m | 7. 60000 1190. 92| 8. 80000 1378. 96| 7. 50000 1175. 25
FENCE, FARM FI ELD, REMOVE | |
0013 203- 02000 6245.000 18 | 17. 00000 106165. 00 14. 30000 89303. 50| 11. 20000 69944. 00
EXCAVATI ON,  COMMON | | |
0014 205- 06931 26.500 My | 70. 00000 1855. 00| 44. 00000 1166. 00| 24. 00000 636. 00

TEMPORARY CHECK DAM REVETMENT RI PRAP | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 141 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 088, 152. 53 RQUTE : CR 700W
CALL ORDER © 141 CONTRACT ID : R -26263-A COUNTI ES : RUSH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1912582 | (3) 35-1212938
| M LESTONE CONTRACTORS, L.P. | EDSAM CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 205- 06933 8.000 EACH 79. 00000 632. 00| 66. 00000 528. 00| 90. 00000 720. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0016 205- 06934 0.870 My | 515. 00000 448. 05| 880. 00000 765. 60| 825. 00000 717.75
TEMPORARY MULCHI NG | | [
0017 205- 06937 350.000 m | 5. 00000 1750. 00| 6. 60000 2310. 00| 6. 20000 2170. 00
TEMPORARY SI LT FENCE | | [
0018 207- 07500 18269.600 n2 | 3. 80000 69424. 48| 7.70000 140675. 92| 4. 20000 76732. 32
SUBGRADE TREATMENT, TYPE C | | [
0019 211-07454 3951.500 nB | 22.00000 86933. 00| 27. 50000 108666. 25| 22. 00000 86933. 00
STRUCTURE BACKFI LL | | [
0020 303- 04075 79.200 My | 19. 50000 1544. 40| 18. 70000 1481. 04| 25. 00000 1980. 00
COVPACTED AGGREGATE, O 73 | | [
0022 303-52308 3434.600 My | 18. 00000 61822. 80| 15. 40000 52892. 84| 16. 00000 54953. 60
COVPACTED AGGREGATE, O 53 | | |
0023 401-07321 1444.700 My | 49. 00000 70790. 30| 55. 00000 79458. 50| 47. 00000 67900. 90
Q- HVA, 2, 64, SURFACE, 9.5 mm | | [
0024 401-07390 2425.600 My | 36. 00000 87321. 60| 42.90000 104058. 24| 41. 00000 99449. 60
QX QM- HVA, 2, 64, | NTERVEDI ATE, 19.0 nm | | [
0025 401- 07407 6030.700 M | 34. 00000 205043. 80| 41. 80000 252083. 26| 40. 00000 241228. 00
QM- HMVA, 2, 64, BASE, 25.0 nm | | [
0026 401-07430 1713.100 My | 40. 00000 68524. 00| 49. 50000 84798. 45| 47. 00000 80515. 70
QY QM- HVA, 5, 76, | NTERMVEDI ATE, C25.0 nmij | |
0027 406- 05520 19.000 My | 172. 00000 3268. 00| 220. 00000 4180. 00| 215. 00000 4085. 00
ASPHALT FOR TACK COAT | | [
0028 601- 02800 2.000 EACH 920. 00000 1840. 00| 962. 50000 1925. 00| 950. 00000 1900. 00
GUARDRAI L TRANSI TI ON, TGT | | |
0029 601-94689 2.000 EACH 2080. 00000 4160. 00| 2200. 00000 4400. 00| 2150. 00000 4300. 00
GUARDRAI L END TREATMENT, OS | | |
0030 601-99105 15.240 m | 37. 00000 563. 88| 38. 50000 586. 74| 36. 50000 556. 26
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0031 603- 06040 156.700 m | 20. 00000 3134. 00| 22. 00000 3447. 40| 20. 50000 3212. 35
FENCE, FARM FIELD, 1190 nm | | |
0032 604- 06069 219.100 nR2 | 57. 50000 12598. 25| 44. 00000 9640. 40| 42. 00000 9202. 20
CURB RAMP, CONCRETE | | [
0033 604-91531 1322.900 n2 | 30. 50000 40348. 45| 33. 00000 43655. 70| 28. 00000 37041. 20
S| DEWALK, CONCRETE, 100 nm | | |
0034 605-06120 141.600 m | 58. 00000 8212. 80| 46. 20000 6541. 92| 28. 00000 3964. 80
CURB, CONCRETE | |
0035 605-06125 44,500 m | 69. 00000 3070. 50| 66. 00000 2937. 00| 35. 00000 1557. 50
CURB, CONCRETE, MODI FI ED | |
0036 605-06140 1045.700 m | 49. 50000 51762. 15| 45. 10000 47161. 07| 40. 00000 41828. 00

CURB AND GUTTER, CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 141 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 088, 152. 53 RQUTE : CR 700W
CALL ORDER © 141 CONTRACT ID : R -26263-A COUNTI ES : RUSH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1912582 | (3) 35-1212938
| M LESTONE CONTRACTORS, L.P. | EDSAM CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0037 605- 06155 45.000 m | 100. 00000 4500. 00| 49. 50000 2227. 50| 48. 00000 2160. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | |
0038 605-94811 2.000 EACH 1200. 00000 2400. 00| 660. 00000 1320. 00| 400. 00000 800. 00
CURB TURNOUT | | [
0039 610-07487 1132.100 My | 78. 00000 88303. 80| 74. 80000 84681. 08| 72. 00000 81511. 20
HVA FOR APPROACHES, TYPE B | | [
0040 611-05330 543.500 n2 | 55. 00000 29892. 50| 45. 10000 24511. 85| 44, 00000 23914. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0041 611- 06497 10. 000 EACH 170. 00000 1700. 00| 209. 00000 2090. 00| 185. 00000 1850. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0042 611-06498 2.000 EACH 220. 00000 440. 00| 285. 50000 571. 00| 225. 00000 450. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0043 615-06490 90. 000 EACH 110. 00000 9900. 00| 121. 00000 10890. 00| 115. 00000 10350. 00
R GHT OF WAY MARKER | | [
0044 615- 06505 5.000 EACH 475. 00000 2375. 00| 495. 00000 2475. 00| 475. 00000 2375. 00
MONUMENT, B | | |
0045 615- 06527 4.000 EACH 450. 00000 1800. 00| 467. 50000 1870. 00| 450. 00000 1800. 00
MONUMENT, SECTI ON CORNER | | |
0046 616-02320 87.300 n2 | 3. 25000 283. 73| 3. 30000 288. 09| 4. 60000 401. 58
GEOTEXTI LES | | |
0047 616- 06405 34.200 My | 35. 00000 1197. 00| 24. 20000 827. 64| 23. 00000 786. 60
Rl PRAP, REVETNMENT | | |
0048 621-01004 1.000 EACH 400. 00000 400. 00| 423. 50000 423. 50| 410. 00000 410. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0049 621-02770 3923.500 n2 | 1. 85000 7258. 48| 1. 76000 6905. 36| 2. 20000 8631. 70
EROSI ON CONTROL BLANKET | | [
0050 621- 06545 0.950 My | 675. 00000 641. 25| 686. 40000 652. 08| 650. 00000 617.50
FERTI LI ZER | | [
0051 621-06548 2.970 kg | 71. 50000 212. 36| 60. 50000 179. 69| 56. 00000 166. 32
SEED M XTURE, CV | | |
0052 621- 06553 200.550 kg | 7.10000 1423. 91| 7.70000 1544. 24| 32. 00000 6417. 60
SEED M XTURE, R | | |
0053 621- 06557 19.700 kg | 9. 50000 187. 15] 28. 60000 563. 42| 27. 00000 531. 90
SEED M XTURE, T | | [
0054 621- 06565 4.750 My | 515. 00000 2446. 25| 523. 60000 2487. 10| 510. 00000 2422.50
MULCHI NG MATERI AL | | |
0055 621- 06567 75.100 kL | 1. 35000 101. 39| 1. 10000 82. 61| 0. 60000 45. 06
WATER [ | |
0056 621- 06575 3495.500 n2 | 3. 20000 11185. 60| 4. 07000 14226. 69| 4. 00000 13982. 00
|

SODDI NG,  NURSERY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 141 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,088, 152. 53 ROUTE : CR 700W
CALL ORDER © 141 CONTRACT ID : R -26263-A COUNTI ES : RUSH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1912582 | (3) 35-1212938
| M LESTONE CONTRACTORS, L.P. | EDSAM CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0057 702-90915 14.120 n8 | 1500. 00000 21180. 00| 1100. 00000 15532. 00| 475. 00000 6707. 00
CONCRETE, A | | |
0058 703- 06029 628.000 kg | 2. 50000 1570. 00| 2. 20000 1381. 60| 2. 50000 1570. 00
REI NFORCI NG BARS, EPOXY CQOATED | | |
0059 714-07206 11.000 m | 2300. 00000 25300. 00| 2090. 00000 22990. 00| 4000. 00000 44000. 00

CULVERT, PRECAST REI NFORCED CONCRETE | |
BOX SECTIONS, 3600 nm X 1000 mm | | I

0060 715-03475 3.000 EACH 300. 00000 900. 00| 385. 00000 1155. 00| 225, 00000 675. 00
SAFETY METAL END SECTION, 4:1, 375 nm | | |

0061 715-05024 235.600 m | 155. 00000 36518. 00| 132. 00000 31099. 20| 200. 00000 47120. 00
Pl PE, TYPE 2, C RCULAR 900 mm | | |

0062 715-05048 4181.800 m | 7. 25000 30318. 05| 7. 70000 32199. 86| 4. 10000 17145. 38
Pl PE, TYPE 4, C RCULAR 150 mm | | |

0063 715- 05049 30.000 m | 55. 00000 1650. 00| 110. 00000 3300. 00| 42. 00000 1260. 00
PIPE, TYPE 4, ClRCULAR 200 mm | | |

0064 715-05051 30.000 m | 60. 00000 1800. 00| 110. 00000 3300. 00| 42. 00000 1260. 00
PIPE, TYPE 4, ClRCULAR 250 mm | | |

0065 715- 05053 63.500 m | 33. 50000 2127. 25| 38. 50000 2444. 75| 38. 00000 2413. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0066 715-05149 392.600 m | 62. 00000 24341. 20| 77. 00000 30230. 20| 140. 00000 54964. 00
PIPE, TYPE 2, CIRCULAR 300 mm | | |

0067 715-05152 26.800 m | 73. 00000 1956. 40| 88. 00000 2358. 40| 225. 00000 6030. 00
PIPE, TYPE 2, CIRCULAR 450 mm | | |

0068 715-05154 493.100 m | 120. 00000 59172. 00| 115. 50000 56953. 05| 220. 00000 108482. 00
PIPE, TYPE 2, CIRCULAR 600 mm | | |

0069 715-05155 87.500 m | 130. 00000 11375. 00| 132. 00000 11550. 00| 310. 00000 27125. 00
PIPE, TYPE 2, CIRCULAR 675 mm | | |

0070 715-05156 40.700 m | 140. 00000 5698. 00| 143. 00000 5820. 10| 330. 00000 13431. 00
PIPE, TYPE 2, CIRCULAR 750 mm | | |

0071 715-05169 34,000 m | 70. 00000 2380. 00| 82. 50000 2805. 00| 100. 00000 3400. 00
PIPE, TYPE 3, CIRCULAR 375 mm | | |

0072 715-05203 30.000 m | 50. 00000 1500. 00| 110. 00000 3300. 00| 42.00000 1260. 00
PIPE, TYPE 4, CIRCULAR, 100 mm | | |

0073 715- 46005 3.000 EACH 250. 00000 750. 00| 385. 00000 1155. 00| 190. 00000 570. 00
Pl PE END SECTI ON, 375 nm | | |

0074 716-07207 12.200 m | 1750. 00000 21350. 00| 2200. 00000 26840. 00| 2100. 00000 25620. 00
Pl PE, JACKED, 675 nm | | |

0075 716-93857 21.900 m | 1450. 00000 31755. 00| 1914. 00000 41916. 60| 1600. 00000 35040. 00
Pl PE, JACKED, 600 nm | | |

0076 718-06528 3.000 EACH 575. 00000 1725. 00| 660. 00000 1980. 00| 500. 00000 1500. 00

OUTLET PROTECTOR, 1 | | |



BASE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 141 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 088, 152. 53 RQUTE : CR 700W
CALL ORDER © 141 CONTRACT ID : R -26263-A COUNTI ES : RUSH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1912582 | (3) 35-1212938
| M LESTONE CONTRACTORS, L.P. | EDSAM CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0077 718-06531 10. 000 EACH 500. 00000 5000. 00| 770. 00000 7700. 00| 420. 00000 4200. 00
OUTLET PROTECTOR, 3 | | |
0078 718- 06532 1000.000 m | 3. 40000 3400. 00| 3. 30000 3300. 00| 3. 20000 3200. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0079 718-52610 798.900 n8 | 36. 85000 29439. 47| 30. 80000 24606. 12| 60. 00000 47934. 00
AGGREGATE FOR UNDERDRAI NS | | [
0080 718-99153 8133.800 n2 | 1. 75000 14234. 15| 1. 32000 10736. 62| 1. 60000 13014. 08
GEOTEXTI LES FOR UNDERDRAI N | | [
0081 720- 45235 4.000 EACH 1000. 00000 4000. 00| 1100. 00000 4400. 00| 1400. 00000 5600. 00
CATCH BASI N, E7 | | [
0082 720- 45250 18. 000 EACH| 1200. 00000 21600. 00| 1320. 00000 23760. 00| 1300. 00000 23400. 00
CATCH BASI N, K10 | | [
0083 720- 45265 4.000 EACH 650. 00000 2600. 00| 990. 00000 3960. 00| 950. 00000 3800. 00
PI PE CATCH BASIN, 375 mm | | |
0084 720- 45410 11. 000 EACH| 1800. 00000 19800. 00| 1650. 00000 18150. 00| 1650. 00000 18150. 00
MANHOLE, C4 | | [
0085 720-90768 1.000 EACH| 1600. 00000 1600. 00| 1430. 00000 1430. 00| 1600. 00000 1600. 00
CATCH BASI N, S14 | | [
0086 720-95422 2.000 EACH 3100. 00000 6200. 00| 2530. 00000 5060. 00| 2600. 00000 5200. 00
MANHOLE, J4 | | [
0087 720-99416 5.000 EACH 1200. 00000 6000. 00| 1760. 00000 8800. 00| 2000. 00000 10000. 00
CATCH BASI N, B15 | | [
0088 721- 43035 1.000 EACH| 6000. 00000 6000. 00| 5500. 00000 5500. 00| 1600. 00000 1600. 00
AUTOVATI C DRAI NAGE GATE, 900 mm | | [
0089 801-04308 4.000 EACH 325. 00000 1300. 00| 341. 00000 1364. 00| 330. 00000 1320. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0090 801- 06207 4519.800 m | 3. 00000 13559. 40| 3. 30000 14915. 34| 3. 10000 14011. 38
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0091 801- 06606 16. 000 EACH 105. 00000 1680. 00| 110. 00000 1760. 00| 125. 00000 2000. 00
BARRI CADE, |11B | | |
0092 801- 06625 36.000 EACH 100. 00000 3600. 00| 104. 50000 3762. 00| 115. 00000 4140. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0093 801- 06640 37.000 EACH 85. 00000 3145. 00| 88. 00000 3256. 00| 100. 00000 3700. 00
CONSTRUCTI ON SI GN, A | | [
0094 801- 06645 15. 000 EACH 32. 00000 480. 00| 33. 00000 495. 00| 33. 00000 495. 00
CONSTRUCTI ON SI G\, B | | [
0095 801-06775 LUWP| 33514. 97000 33514. 97| 22000. 00000 22000. 00 60000. 00000 60000. 00
MAI NTAI NI NG TRAFFI C |
0096 802-05701 102.400 m 36. 00000 3686. 40| 38. 50000 35. 50000 3635. 20
I
|

|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
|

}
3942. 40|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 141 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,088, 152. 53 ROUTE : CR 700W
CALL ORDER © 141 CONTRACT ID : R -26263-A COUNTI ES : RUSH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1912582 | (3) 35-1212938
| M LESTONE CONTRACTORS, L.P. | EDSAM CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0097 802- 76025 16.490 n2 | 200. 00000 3298. 00| 220. 00000 3627. 80| 215. 00000 3545, 35

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | [

0098 808-06713 2726.800 m | 0. 25000 681. 70| 0. 33000 899. 84| 0. 35000 954. 38
LI NE, PAINT, SOLID, WHI TE, 100 nm | | [

0099 808- 75240 950.000 m | 0. 90000 855. 00| 0. 99000 940. 50| 1. 10000 1045. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mm | |

0100 808- 75245 2665.300 m | 0. 90000 2398. 0. 99000 2638. 65| 1. 00000 2665. 30
LI NE, THERMOPLASTIC, SCLID, YELLOW | |
100mMm |

0101 808-75297 75.400 m | 11. 00000 829. 12. 10000 912. 34| 11. 50000 867. 10

I

77|

I

I

40|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |

0102 808- 75300 127.800 m | 1. 40000 178. 92| 1. 65000 210. 87| 1. 55000 198. 09

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSWALK LINE, 150 nm | |
00|
I
I
50|

I
0103 808- 75340 2.000 EACH 360. 00000 720.

379. 50000 759. 00| 375. 00000 750. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD, RXR | |
0104 808- 75998 93.000 EACH 23. 50000 2185. 25. 30000 2352. 90| 25. 00000 2325. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0105 808- 95933 12.500 m | 21. 00000 262. 50| 22. 00000 275. 00| 22.00000 275. 00
CURB PAI NTI NG, YELLOW | | |
0106 303- 05963 7.700 n8 | 40. 00000 308. 00| 110. 00000 847. 00| 65. 00000 500. 50
AGGREGATE , NO 8 | | |
SECTI ON TOTALS | $ 1,713, 600. 00| $ 1,893,147. 22| $ 1,987,270.62

CONTRACT TOTALS [ $ 1,713, 600.00] $ 1,893, 147. 22| $ 1,987,270.62




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 141 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,088, 152. 53 ROUTE : CR 700W
CALL ORDER © 141 CONTRACT ID : R -26263-A COUNTI ES : RUSH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1609544 | (6) 35-1136349
| RFETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL QO | TSCHUOR, GALE COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  ROAD RECONSTRUCTI ON

I
2200. 00000 30800. 00| 1668. 81000 23363. 34| 1806. 58000 25292.12

I

0002 105-07039 14.000 MOXS |
FI ELD OFFI CE, B | | |

0003 110- 01001 LUVMP| 110031. 36000 110031. 36/ 103000. 00000 103000. 00| 107000. 00000 107000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP| 60000. 00000 60000. 00| 54579. 48000 54579. 48| 174470. 59000 174470. 59
CLEARI NG RI GHT OF WAY | | |

0005 202- 01405 121.300 n8 | 100. 00000 12130. 00| 121. 70000 14762. 21| 104. 97000 12732.86
CONTAM NATED SO L, REMOVE AND DI SPCSE | | |

0006 202-01896 1.000 EACH 1000. 00000 1000. 00| 555. 39000 555. 39| 1037. 56000 1037. 56
DRI VE, REMOVE | | |

0007 202-02240 7181.000 n2 | 8. 00000 57448. 00| 10. 33000 74179. 73| 6. 23000 44737. 63
PAVEMENT, REMOVE | | |

0008 202- 02241 53.520 m | 21. 00000 1123. 92| 21. 60000 1156. 03| 29. 17000 1561. 18
GUARDRAI L, REMOVE | | |

0009 202- 02278 656.000 m | 17. 00000 11152. 00| 6. 74000 4421. 44| 8. 78000 5759. 68
CURB, CONCRETE, REMOVE | |

0010 202-52710 607.500 n2 | 8. 00000 4860. 00| 7. 89000 4793. 18| 9. 32000 5661. 90
SI DEWALK, CONCRETE, REMOVE | |

0011 202-96035 2.100 m | 270. 00000 567. 00| 1213. 40000 2548. 14| 215. 77000 453,12
CONCRETE WALL, REMOVE | | |

0012 202-99187 156.700 m | 7. 60000 1190. 92| 7. 78000 1219. 13| 8. 22000 1288. 07
FENCE, FARM FI ELD, REMOVE | |

0013 203- 02000 6245.000 nB | 26. 00000 162370. 00| 18. 16000 113409. 20| 18. 34000 114533. 30
EXCAVATI ON, COVVON | | |

0014 205- 06931 26.500 My | 60. 00000 1590. 00| 29. 16000 772. 74| 35. 29000 935. 19
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |

0015 205- 06933 8.000 EACH 79. 00000 632. 00| 64. 80000 518. 40| 85. 65000 685. 20
TEMPORARY DI TCH | NLET PROTECTI ON | | |

0016 205- 06934 0.870 My | 510. 00000 443. 70| 86. 40000 75. 17| 559. 55000 486. 81
TEMPORARY MULCHI NG | | |

0017 205- 06937 350.000 m | 5. 00000 1750. 00| 5. 53000 1935. 50| 5. 48000 1918. 00
TEMPORARY SI LT FENCE | |

0018 207- 07500 18269.600 n2 | 3. 75000 68511. 00| 5. 85000 106877. 16| 4. 94000 90251. 82
SUBGRADE TREATMENT, TYPE C | |

0019 211-07454 3951.500 nB | 24. 00000 94836. 00| 28. 85000 114000. 78| 30. 16000 119177. 24
STRUCTURE BACKFI LL | |

0020 303- 04075 79.200 My | 30. 00000 2376. 00| 23. 53000 1863. 58| 40. 29000 3190. 97
COVPACTED AGGREGATE, O, 73 | | |

0022 303-52308 3434.600 My | 18. 00000 61822. 80| 18. 95000 65085. 67| 21. 94000 75355. 12

COVPACTED AGGREGATE, O, 53 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 141 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 088, 152. 53 RQUTE : CR 700W
CALL ORDER © 141 CONTRACT ID : R -26263-A COUNTI ES : RUSH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1609544 | (6) 35-1136349
| RFETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL QO | TSCHUOR, GALE COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0023 401-07321 1444.700 My | 45, 00000 65011. 50| 52. 92000 76453. 52| 55. 95000 80830. 97
Q- HVA, 2, 64, SURFACE, 9.5 mm | | |
0024 401-07390 2425.600 My | 39. 00000 94598. 40| 38. 88000 94307. 33| 41. 11000 99716. 42
QX QM- HVA, 2, 64, | NTERVEDI ATE, 19.0 nm | | [
0025 401- 07407 6030.700 My | 38. 00000 229166. 60| 36. 72000 221447. 30| 38. 83000 234172. 08
QM- HMVA, 2, 64, BASE, 25.0 mm | | [
0026 401-07430 1713.100 My | 45, 00000 77089. 50| 43. 20000 74005. 92| 45, 68000 78254. 41
QY QM- HVA, 5, 76, | NTERVEDI ATE, C25.0 mmi [ [
0027 406- 05520 19.000 My | 200. 00000 3800. 00| 185. 76000 3529. 44| 196. 41000 3731.79
ASPHALT FOR TACK COAT | | [
0028 601- 02800 2.000 EACH 920. 00000 1840. 00| 945. 00000 1890. 00| 999. 20000 1998. 40
GUARDRAI L TRANSI TI ON, TGT | |
0029 601- 94689 2.000 EACH 2100. 00000 4200. 00| 2133. 00000 4266. 00| 2255. 33000 4510. 66
GUARDRAI L END TREATMENT, OS | | [
0030 601-99105 15.240 m | 37. 00000 563. 88| 37. 80000 576. 07| 39. 97000 609. 14
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0031 603- 06040 156.700 m | 20. 00000 3134. 00| 20. 74000 3249. 96| 21. 93000 3436. 43
FENCE, FARM FIELD, 1190 nm | | [
0032 604- 06069 219.100 n2 | 57. 00000 12488. 70| 44.51000 9752. 14| 69. 98000 15332. 62
CURB RAMP, CONCRETE | | [
0033 604-91531 1322.900 n2 | 30. 00000 39687. 00| 24. 79000 32794. 69| 33. 36000 44131.94
S| DEWALK, CONCRETE, 100 nm | | [
0034 605-06120 141.600 m | 70. 00000 9912. 00| 54. 84000 7765. 34| 49. 10000 6952. 56
CURB, CONCRETE | | [
0035 605- 06125 44.500 m | 120. 00000 5340. 00| 163. 47000 7274. 42| 115. 75000 5150. 88
CURB, CONCRETE, MODI Fl ED | | |
0036 605-06140 1045.700 m | 50. 00000 52285. 00| 50. 59000 52901. 96| 56. 44000 59019. 31
CURB AND GUTTER, CONCRETE | | |
0037 605-06155 45.000 m | 120. 00000 5400. 00| 102. 93000 4631. 85| 82. 55000 3714.75
CURB AND GUTTER, CONCRETE, MoDI Fl ED | | |
0038 605-94811 2.000 EACH 980. 00000 1960. 00| 326. 86000 653. 72| 464. 03000 928. 06
CURB TURNOUT | | |
0039 610-07487 1132.100 My | 68. 00000 76982. 80| 84. 24000 95368. 10| 89. 07000 100836. 15
HVA FOR APPROACHES, TYPE B | | |
0040 611-05330 543.500 n2 | 50. 00000 27175. 00| 34. 87000 18951. 85| 57. 99000 31517. 57
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0041 611-06497 10. 000 EACH| 170. 00000 1700. 00| 178. 20000 1782. 00| 188. 42000 1884. 20
MAI LBOX ASSEMBLY, SINGLE | | |
0042 611-06498 2.000 EACH 220. 00000 440. 00| 226. 80000 453. 60| 239. 81000 479. 62

MAI LBOX ASSEMBLY, DOUBLE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 141 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 088, 152. 53 RQUTE : CR 700W
CALL ORDER © 141 CONTRACT ID : R -26263-A COUNTI ES : RUSH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1609544 | (6) 35-1136349
| RFETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL QO | TSCHUOR, GALE COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0043 615- 06490 90. 000 EACH 110. 00000 9900. 00| 114. 48000 10303. 20| 121. 05000 10894. 50
R GHT OF WAY MARKER | | [
0044 615- 06505 5.000 EACH 470. 00000 2350. 00| 486. 00000 2430. 00| 513. 87000 2569. 35
MONUMENT, B | | |
0045 615- 06527 4.000 EACH 450. 00000 1800. 00| 459. 00000 1836. 00| 485. 32000 1941. 28
MONUMENT, SECTI ON CORNER | | [
0046 616- 02320 87.300 n2 | 5. 00000 436. 50| 8. 04000 701. 89| 5. 86000 511.58
GEOTEXTI LES | | [
0047 616- 06405 34.200 My | 45. 00000 1539. 00| 19. 54000 668. 27| 34. 14000 1167.59
R PRAP, REVETNMENT | | [
0048 621-01004 1.000 EACH 400. 00000 400. 00| 415. 80000 415. 80| 433. 94000 433. 94
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0049 621-02770 3923.500 n2 | 1. 80000 7062. 30| 1. 64000 6434. 54| 2. 00000 7847.00
EROSI ON CONTROL BLANKET | | |
0050 621- 06545 0.950 My | 680. 00000 646. 00| 673. 92000 640. 22| 734. 27000 697. 56
FERTI LI ZER | | |
0051 621-06548 2.970 kg | 71. 00000 210. 87| 59. 40000 176. 42| 77. 65000 230. 62
SEED M XTURE, CV | | |
0052 621- 06553 200.550 kg | 7.10000 1423. 91| 7.08000 1419. 89| 7.71000 1546. 24
SEED M XTURE, R | | |
0053 621- 06557 19.700 kg | 9. 50000 187. 15] 27.97000 551. 01] 10. 28000 202. 52
SEED M XTURE, T | | |
0054 621- 06565 4.750 My | 510. 00000 2422.50| 514. 08000 2441. 88| 559. 55000 2657. 86
MULCHI NG MATERI AL | | [
0055 621- 06567 75.100 kL | 1. 40000 105. 14| 0. 59000 44. 31| 1. 48000 111. 15
WATER | | |
0056 621-06575 3495.500 n2 | 3. 20000 11185. 60| 3. 72000 13003. 26| 5. 70000 19924. 35
SODDI NG, NURSERY | | |
0057 702-90915 14.120 nB | 2000. 00000 28240. 00| 1059. 45000 14959. 43| 634. 43000 8958. 15
CONCRETE, A | | |
0058 703- 06029 628.000 kg | 2. 20000 1381. 60| 3. 35000 2103. 80| 2. 26000 1419. 28
REI NFORCI NG BARS, EPOXY CQOATED | | |
0059 714-07206 11.000 m | 3700. 00000 40700. 00| 2709. 48000 29804. 28| 1602. 67000 17629. 37
CULVERT, PRECAST RElI NFORCED CONCRETE | | |
BOX SECTI ONS, 3600 nm X 1000 nm | | |
0060 715-03475 3.000 EACH 330. 00000 990. 00| 348. 15000 1044. 45| 260. 82000 782. 46
SAFETY METAL END SECTION, 4:1, 375 nm | | |
0061 715-05024 235.600 m | 190. 00000 44764. 00| 169. 58000 39953. 05| 271. 09000 63868. 80
PIPE, TYPE 2, O RCULAR 900 nm [ | |
0062 715-05048 4181.800 m | 7.20000 30108. 96| 7. 45000 31154. 41| 7.88000 32952. 58
|

PI PE, TYPE 4, C RCULAR 150 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 141 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 088, 152. 53 ROUTE : CR 700W
CALL ORDER : 141 CONTRACT ID : R -26263-A COUNTI ES : RUSH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 35-1609544 | (6) 35-1136349
| RIETH RI LEY OCONSTRUCTI ON | SCHUTT- LOOKABI LL QO | TSCHUOR, GALE COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0063 715- 05049 30.000 m | 14. 00000 420. 00| 14. 20000 426. 00| 15. 02000 450. 60
PIPE, TYPE 4, Cl RCULAR 200 mm | | |
0064 715- 05051 30.000 m | 18. 00000 540. 00| 18. 09000 542. 70| 19. 13000 573. 90
PIPE, TYPE 4, Cl RCULAR 250 mm | | |
0065 715- 05053 63.500 m | 34. 00000 2159. 00| 18. 09000 1148. 72| 36. 54000 2320. 29
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |
0066 715- 05149 392.600 m | 100. 00000 39260. 00| 65. 86000 25856. 64| 89. 98000 35326. 15
PIPE, TYPE 2, Cl RCULAR 300 mm | | |
0067 715- 05152 26.800 m | 185. 00000 4958. 00| 103. 49000 2773. 53| 133. 02000 3564. 94
PIPE, TYPE 2, Cl RCULAR 450 mm | | |
0068 715- 05154 493.100 m | 200. 00000 98620. 00| 131. 54000 64862. 37| 170. 69000 84167. 24
PIPE, TYPE 2, Cl RCULAR 600 mm | | |
0069 715- 05155 87.500 m | 260. 00000 22750. 00| 157. 29000 13762. 88| 222. 28000 19449. 50
PIPE, TYPE 2, ClRCULAR 675 mm | | |
0070 715-05156 40.700 m | 270. 00000 10989. 00| 169. 80000 6910. 86| 247.22000 10061. 85
PIPE, TYPE 2, ClRCULAR 750 mm | | |
0071 715- 05169 34.000 m | 73. 00000 2482. 00| 69. 57000 2365. 38| 71. 45000 2429. 30
PIPE, TYPE 3, CRCULAR 375 mm | | |
0072 715- 05203 30.000 m | 70. 00000 2100. 00| 24. 79000 743. 70| 7. 99000 239. 70
PIPE, TYPE 4, ClRCULAR 100 mm | | |
0073 715- 46005 3.000 EACH 300. 00000 900. 00| 239. 13000 717. 39| 212. 51000 637. 53
Pl PE END SECTION, 375 nm | | |
0074 716-07207 12.200 m | 2200. 00000 26840. 00| 3202. 68000 39072. 70| 1768. 13000 21571. 19
Pl PE, JACKED, 675 nm | | |
0075 716-93857 21.900 m | 1600. 00000 35040. 00| 2906. 76000 63658. 04| 1425. 43000 31216. 92
Pl PE, JACKED, 600 nm | | |
0076 718-06528 3.000 EACH 580. 00000 1740. 00| 594. 00000 1782. 00| 628. 07000 1884. 21
OUTLET PROTECTOR, 1 | | |
0077 718-06531 10.000 EACH 500. 00000 5000. 00| 513. 00000 5130. 00| 542. 42000 5424. 20
OUTLET PROTECTOR, 3 | | |
0078 718- 06532 1000.000 m | 3. 40000 3400. 00| 3. 54000 3540. 00| 3. 75000 3750. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0079 718-52610 798.900 nB8 | 37. 00000 29559. 30| 37. 80000 30198. 42| 39. 97000 31932. 03
AGGREGATE FOR UNDERDRAI NS | | |
0080 718-99153 8133.800 n2 | 1. 70000 13827. 46| 1. 78000 14478. 16| 1. 88000 15291. 54
GEOTEXTI LES FOR UNDERDRAI N | | |
0081 720- 45235 4.000 EACH| 1100. 00000 4400. 00| 969. 60000 3878. 40| 1789. 82000 7159. 28
CATCH BASI N, E7 | | |
0082 720- 45250 18.000 EACH 1800. 00000 32400. 00| 1714. 06000 30853. 08| 1752. 73000 31549. 14
CATCH BASI N, K10 | | |
0083 720- 45265 4.000 EACH 920. 00000 3680. 00| 781. 68000 3126. 72| 824. 54000 3298. 16

Pl PE CATCH BASIN, 375 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 141 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 088, 152. 53 RQUTE : CR 700W
CALL ORDER © 141 CONTRACT ID : R -26263-A COUNTI ES : RUSH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1609544 | (6) 35-1136349
| RFETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL QO | TSCHUOR, GALE COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0084 720- 45410 11. 000 EACH 3500. 00000 38500. 00| 1893. 62000 20829. 82| 2603. 52000 28638. 72
MANHOLE, C4 | | |
0085 720-90768 1.000 EACH| 1800. 00000 1800. 00| 1507. 85000 1507. 85| 2248. 77000 2248. 77
CATCH BASI N, S14 | | [
0086 720-95422 2.000 EACH 4700. 00000 9400. 00| 2873. 81000 5747. 62| 3727. 86000 7455. 72
MANHOLE, J4 | | [
0087 720-99416 5.000 EACH 2200. 00000 11000. 00| 2206. 39000 11031. 95| 2511. 62000 12558. 10
CATCH BASI N, B15 | | [
0088 721- 43035 1.000 EACH| 2500. 00000 2500. 00| 3180. 81000 3180. 81| 1452. 77000 1452. 77
AUTOMATI C DRAI NAGE GATE, 900 mm | | [
0089 801-04308 4.000 EACH 330. 00000 1320. 00| 334. 80000 1339. 20| 354. 00000 1416. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0090 801-06207 4519.800 m | 2.90000 13107. 42| 3. 02000 13649. 80| 3. 20000 14463. 36
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0091 801- 06606 16. 000 EACH 110. 00000 1760. 00| 108. 00000 1728. 00| 114. 19000 1827. 04
BARRI CADE, |11B | | [
0092 801- 06625 36. 000 EACH 100. 00000 3600. 00| 102. 60000 3693. 60| 108. 48000 3905. 28
DETOUR ROUTE MARKER ASSEMBLY | | |
0093 801- 06640 37.000 EACH 84. 00000 3108. 00| 86. 40000 3196. 80| 91. 36000 3380. 32
CONSTRUCTI ON SI GN, A | | |
0094 801- 06645 15. 000 EACH 32. 00000 480. 00| 32. 40000 486. 00| 34. 26000 513. 90
CONSTRUCTI ON SIGN, B | | |
0095 801-06775 LUWP| 15000. 00000 15000. 00] 106967. 57000 106967. 57| 11944. 67000 11944. 67
MAI NTAI NI NG TRAFFI C | |
0096 802-05701 102.400 m | 36. 00000 3686. 40 37. 26000 3815. 42| 39. 40000 4034. 56
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | |
BASE | |
0097 802- 76025 16.490 n2 | 210. 00000 3462. 90 212. 76000 3508. 41| 224. 96000 3709. 59
I

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS |
0098 808-06713 2726.800 m | 0. 26000 708. 97

0. 27000 736. 24] 0. 29000 790. 77
LINE, PAINT, SOLID, WA TE, 100 nm | |
LINE, THERMOPLASTI C, BROKEN, YELLOW | |
100mm | |
0100 808- 75245 2665.300 m | 0. 89000 2372. 12 0. 92000 2452. 08 0. 97000 2585. 34
LINE, THERMOPLASTIC, SOLID, YELLOW | |
100mm |
0101 808- 75297 75.400 m | 11. 00000 829. 40 11. 34000 855. 04| 11. 99000 904. 05

TRANSVERSE MARKI NGS, THERMOPLASTI C, [

|
I
|
I
I
I
I
|
0099 808- 75240 950.000 m | 0. 92000 874. 00| 0. 95000 902. 50| 1. 00000 950. 00
I
|
|
I
|
STOP LINE, 600 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 141 -12

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,088, 152. 53 ROUTE : CR 700W
CALL ORDER © 141 CONTRACT ID : R -26263-A COUNTI ES : RUSH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1609544 | (6) 35-1136349
| RFETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL QO | TSCHUOR, GALE COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0102 808- 75300 127.800 m | 1. 40000 178. 92| 1. 43000 182. 75| 1. 51000 192. 98

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSWALK LI NE, 150 nm | | I

0103 808- 75340 2.000 EACH 360. 00000 720. 00| 372. 60000 745. 20| 393. 97000 787.94
PAVEMENT MESSAGE MARKI NGS, | | I
THERVOPLASTI C, WORD, RXR | [ [

0104 808- 75998 93.000 EACH| 24. 00000 2232. 00| 23. 76000 2209. 68| 25. 69000 2389. 17

SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0105 808- 95933 12.500 m | 21. 00000 262. 50| 21. 60000 270. 00| 22. 84000 285. 50
CURB PAI NTI NG, YELLOW | | |
0106 303- 05963 7.700 n8 | 100. 00000 770. 00| 19. 54000 150. 46| 41. 75000 321. 48
AGGREGATE , NO 8 | | |
SECTI ON TOTALS | $ 2,042, 000. 00| $ 2,066, 272. 08| $ 2, 159,136.20
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o

CONTRACT TOTALS | $ 2,042, 000. 00| $ 2,066, 272. 08| $ 2,159, 136. 20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 151 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE. $ 955, 458. 67 ROUTE : SR 164
CALL CRDER : 151 OONTRACT I D : R -26410-A COUNTI ES : DUBO S
LETTI NG DATE : 12/18/02 10:00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 85 WORK DAYS
OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : WB70004
V870004
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1009310 DEI G BROTHERS LUVBER & CONSTR $  882,368.46 100. 0000%
2 35-1134435 FOERTSCH CONSTRUCTI ON $ 905, 264.33 102. 5948%
3 35-0626844 RUDOLPH, J.H & CO $  982,723.48 111. 3733%
4 35-1618530 AVER CAN CONTRACTI NG & SERVI CES $  993,402.28 112. 5836%
| (1) 35-1009310 | (2) 35-1134435 | (3) 35-0626844
| DEl G BROTHERS LUVBER & CONST| FOERTSCH CONSTRUCTI ON | RUDOLPH, J.H. & 0O
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
[ I |
0001 105- 06845 LUMP|  25300. 00000 25300. 00|  25000. 00000 25000. 00|  25000. 00000 25000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0002 105- 07038 16.000 MOS | 1035. 00000 16560. 00| 1400. 00000 22400. 00| 1500. 00000 24000. 00
FIELD OFFI CE, A | |
0003 110- 01001 LUMP|  44000. 00000 44000.00]  58500. 00000 58500. 00|  49000. 00000 49000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUMP|  17950. 00000 17950. 00|  18000. 00000 18000. 00|  30000. 00000 30000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 60820 303.000 n2 | 4.80000 1454. 40| 5. 00000 1515. 00| 8. 00000 2424.00
SURFACE M LLING ASPHALT | |
0006 202- 78515 LUMP| 1100. 00000 1100. 00| 1000. 00000 1000. 00| 1200. 00000 1200. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0007 203- 02000 5138.000 n8 | 7. 45000 38278. 10| 11. 50000 59087. 00| 22.00000 113036. 00
EXCAVATI ON,  COMVON | | |
0008 205- 02229 15.500 m | 15. 80000 244. 90| 59. 96000 929. 38 18. 00000 279. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0009 205- 02234 2.000 EACH 74. 00000 148. 00| 78. 75000 157. 50| 75. 00000 150. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0010 205- 02236 6.000 EACH 61. 00000 366. 00| 78. 75000 472. 50| 60. 00000 360. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |

0011 205- 02237 13.000 EACH| 54. 00000 702. 00| 42. 00000 546. 00| 55. 00000 715. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 151 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 955, 458. 67 ROUTE : SR 164
CALL ORDER . 151 CONTRACT ID : R -26410-A COUNTI ES : DUBA S
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1009310 | (2) 35-1134435 | (3) 35-0626844
| DEl G BROTHERS LUMBER & CONST| FOERTSCH CONSTRUCTI ON | RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0012 207-07500 7332.000 n2 | 6. 65000 48757. 80| 7. 75000 56823. 00| 12. 00000 87984. 00
SUBGRADE TREATMENT, TYPE C | | |
0013 211- 02060 118.000 nB | 26. 50000 3127. 00| 27. 50000 3245. 00| 23. 00000 2714. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 301-07448 2735.000 My | 20. 90000 57161. 50| 17. 50000 47862. 50| 11. 00000 30085. 00
COVPACTED AGGREGATE, NO 53, BASE | | [
0015 304- 07493 107.000 My | 73. 00000 7811. 00| 72. 45000 7752. 15| 85. 00000 9095. 00
HVA WDENI NG TYPE B |
0016 401- 06264 LUVP| 2400. 00000 2400. 00| 2520. 00000 2520. 00| 1800. 00000 1800. 00
PROFI LOGRAPH, HMVA | | [
0017 401-07321 689.000 My | 47. 50000 32727. 50| 47. 04000 32410. 56| 44, 80000 30867. 20
Q- HVA, 2, 64, SURFACE, 9.5 mm | | [
0018 401-07390 1148. 000 | 45, 50000 52234. 00| 45. 05000 51717. 40| 42. 90000 49249. 20
QX QM- HVA, 2, 64, | NTERVEDI ATE, 19.0 nm | | |
0019 401- 07407 4167.000 My | 37. 60000 156679. 20| 37. 28000 155345. 76| 35. 50000 147928. 50
QM- HMVA, 2, 64, BASE, 25.0 mm | | [
0020 402-07451 48.000 My | 57. 20000 2745. 60| 56. 70000 2721. 60| 54. 00000 2592. 00
HMVA, TYPE B, WEDGE AND LEVEL | | [
0021 405-05517 14.000 My | 350. 00000 4900. 00| 346. 50000 4851. 00| 330. 00000 4620. 00
ASPHALT FOR PRI ME COAT | | [
0022 406- 05520 6.700 M | 300. 00000 2010. 00| 299. 25000 2004. 98| 285. 00000 1909. 50
ASPHALT FOR TACK COAT | | |
0023 604- 91531 10.000 n2 | 39. 00000 390. 00| 28. 88000 288. 80| 200. 00000 2000. 00
S| DEWALK, CONCRETE, 100 nm | | [
0024 605-06140 902.000 m | 37. 40000 33734. 80| 39. 85000 35944, 70| 27. 00000 24354. 00
CURB AND GUTTER, CONCRETE | | |
0025 605- 96305 17.000 m | 38. 60000 656. 20| 40. 95000 696. 15| 48. 00000 816. 00
CURB AND GUTTER, CONCRETE, DEPRESSED | | |
0026 610-07487 106.000 My | 69. 00000 7314. 00| 68. 25000 7234. 50| 65. 00000 6890. 00
HVA FOR APPROACHES, TYPE B | | |
0027 611-05330 861.000 n2 | 52. 20000 44944. 20| 39. 38000 33906. 18| 38. 75000 33363. 75
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0028 611- 06497 9.000 EACH 110. 00000 990. 00| 110. 25000 992. 25| 105. 00000 945. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0029 611-06498 3.000 EACH 140. 00000 420. 00| 141. 75000 425. 25| 135. 00000 405. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0030 615- 06490 38.000 EACH 100. 00000 3800. 00| 99. 75000 3790. 50| 95. 00000 3610. 00
R GHT OF WAY MARKER | | |
0031 615- 06527 1.000 EACH 420. 00000 420. 00| 414. 75000 414. 75| 395. 00000 395. 00

MONUMENT, SECTI ON CORNER



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 151 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 955, 458. 67 ROUTE : SR 164
CALL ORDER : 151 CONTRACT 1D : R -26410-A COUNTI ES ;: DUBO S
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1009310 | (2) 35-1134435 | (3) 35-0626844
| DEl G BROTHERS LUVBER & CONST| FCERTSCH CONSTRUCTI ON | RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0032 616- 02320 6.000 n2 | 3.10000 18. 60| 5. 00000 30. 00| 3. 50000 21.00
GEOTEXTI LES | | |
0033 616- 06405 2.000 My | 51. 00000 102. 00| 50. 00000 100. 00| 45. 00000 90. 00
Rl PRAP, REVETMENT | | |
0034 621- 06567 146.500 kL | 1. 00000 146. 50| 0. 60000 87. 90| 1. 00000 146. 50
WATER | | |
0035 621- 06575 8140.000 n2 | 3. 60000 29304. 00| 4. 40000 35816. 00| 7.00000 56980. 00
SCDDI NG, NURSERY | | |
0036 715-05048 866.000 m | 10. 50000 9093. 00| 15. 00000 12990. 00| 22. 00000 19052. 00
Pl PE, TYPE 4, C RCULAR 150 mm | [ |
0037 715-05053 11.000 m | 16. 00000 176. 00| 30. 00000 330. 00| 95. 00000 1045. 00
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |
0038 715-05123 10.900 m | 169. 00000 1842. 10| 175. 00000 1907. 50| 270. 00000 2943. 00
PIPE, TYPE 1, C RCULAR 600 nm [ [ |
0039 715- 05149 137.900 m | 112. 00000 15444. 80| 80. 00000 11032. 00| 85. 00000 11721. 50
PI PE, TYPE 2, C RCULAR 300 nm | [ |
0040 715- 05151 276.700 m | 123. 00000 34034. 10| 85. 00000 23519. 50| 85. 00000 23519. 50
PI PE, TYPE 2, C RCULAR 375 mm | [ |
0041 715- 05154 63.800 m | 133. 00000 8485. 40| 135. 00000 8613. 00| 175. 00000 11165. 00
PI PE, TYPE 2, C RCULAR 600 nm | [ |
0042 715- 05169 20.300 m | 141. 00000 2862. 30| 75. 00000 1522. 50| 135. 00000 2740. 50
PI PE, TYPE 3, C RCULAR 375 mm | [ |
0043 715- 46005 5.000 EACH 345. 00000 1725. 00| 210. 00000 1050. 00| 425. 00000 2125. 00
Pl PE END SECTI ON, 375 nm | |
0044 715- 46020 3.000 EACH 425. 00000 1275. 00| 315. 00000 945. 00| 535. 00000 1605. 00
Pl PE END SECTI ON, 600 nm | |
0045 715- 94534 16. 000 EACH| 455. 00000 7280. 00| 500. 00000 8000. 00| 600. 00000 9600. 00
ADJUST WATER SERVI CE LI NE, RESI DENTI AL | | |
0046 718- 06528 2.000 EACH 395. 00000 790. 00| 475. 00000 950. 00| 665. 00000 1330. 00
OQUTLET PROTECTOR, 1 | | |
0047 718-52610 204.000 n8 | 34. 70000 7078. 80| 23. 00000 4692. 00| 43. 00000 8772.00
AGGREGATE FOR UNDERDRAI NS | | |
0048 718- 99153 1703.000 n2 | 1. 90000 3235. 70| 1. 75000 2980. 25| 3. 00000 5109. 00
GEOTEXTI LES FOR UNDERDRAI N | |
0049 720- 44000 7.000 EACH 340. 00000 2380. 00| 800. 00000 5600. 00| 400. 00000 2800. 00
CASTI NG ADJUST TO GRADE | |
0050 720- 45045 3.000 EACH 1865. 00000 5595. 00| 1600. 00000 4800. 00| 2000. 00000 6000. 00
I NLET, J10 | | |
0051 720- 45235 1.000 EACH 2210. 00000 2210. 00| 1450. 00000 1450. 00| 1800. 00000 1800. 00
CATCH BASI N, E7 | |
0052 720- 45250 5.000 EACH 2670. 00000 13350. 00| 1800. 00000 9000. 00| 2100. 00000 10500. 00

CATCH BASI N, K10 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 151 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 955, 458. 67 ROUTE : SR 164
CALL ORDER . 151 CONTRACT ID : R -26410-A COUNTI ES : DUBA S
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1009310 | (2) 35-1134435 | (3) 35-0626844
| DEl G BROTHERS LUMBER & CONST| FOERTSCH CONSTRUCTI ON | RUDOLPH, J.H & CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0053 720- 45275 5.000 EACH 1325. 00000 6625. 00| 1250. 00000 6250. 00| 1300. 00000 6500. 00
PI PE CATCH BASIN, 600 mm | | |
0054 720- 45410 9.000 EACH 1875. 00000 16875. 00| 1950. 00000 17550. 00| 3200. 00000 28800. 00
MANHOLE, C4 | | |
0055 720- 45605 2.700 m | 270. 00000 729. 00| 750. 00000 2025. 00| 825. 00000 2227.50
STRUCTURE, MANHOLE, RECONSTRUCT | | [
0056 720-95422 1.000 EACH| 2875. 00000 2875. 00| 3300. 00000 3300. 00| 3800. 00000 3800. 00
MANHOLE, J4 | | [
0057 720- 98555 1.000 EACH| 2485. 00000 2485. 00| 2000. 00000 2000. 00| 2600. 00000 2600. 00
I NLET, C15 | | |
0058 720- 98687 3.000 EACH 2770. 00000 8310. 00| 1800. 00000 5400. 00| 2200. 00000 6600. 00
CATCH BASI N, MLO | | [
0059 720-99417 1.000 EACH| 3065. 00000 3065. 00| 2200. 00000 2200. 00| 2750. 00000 2750. 00
CATCH BASI N, C15 | | |
0060 801-04308 4.000 EACH 325. 00000 1300. 00| 309. 75000 1239. 00| 295. 00000 1180. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0061 801- 06203 1400.000 m | 1. 00000 1400. 00| 0. 97000 1358. 00| 2. 00000 2800. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0062 801- 06207 170.000 m | 3. 30000 561. 00| 3. 15000 535. 50| 7. 00000 1190. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0063 801-06218 8.000 m | 19. 00000 152. 00| 18. 90000 151. 20| 18. 00000 144. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm [ [ [
0064 801- 06606 16. 000 EACH| 210. 00000 3360. 00| 210. 00000 3360. 00| 200. 00000 3200. 00
BARRI CADE, |11B | | |
0065 801- 06625 21.000 EACH 104. 00000 2184. 00| 99. 75000 2094. 75| 95. 00000 1995. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0066 801- 06640 36. 000 EACH 84. 00000 3024. 00| 84. 00000 3024. 00| 100. 00000 3600. 00
CONSTRUCTI ON SIGN, A | | |
0067 801- 06645 2.000 EACH 45. 00000 90. 00| 42. 00000 84. 00| 50. 00000 100. 00
CONSTRUCTI ON SI QN, B | |
0068 801-06775 LUWP| 27000. 00000 27000. 00| 33500. 00000 33500. 00| 7000. 00000 7000. 00
MAI NTAI NI NG TRAFFI C | |
0069 801-53072 LUWP| 20850. 00000 20850. 00| 20475. 00000 20475. 00| 16762. 77000 16762. 77
TEMPORARY TRAFFI C SI GNAL | |
0070 802-05701 17.800 m | 32. 00000 569. 60| 34. 30000 610. 54| 32. 70000 582. 06
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [
0071 802- 76025 2.440 n2 | 159. 00000 387. 96 247. 42000 603. 70| 240. 00000 585. 60
I

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 151 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 955, 458. 67 ROUTE : SR 164
CALL ORDER : 151 CONTRACT 1D : R -26410-A COUNTI ES ;: DUBO S
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1009310 | (2) 35-1134435 | (3) 35-0626844
| DEI G BROTHERS LUMBER & OONST| FOERTSCH OONSTRUCTI ON | RUDOLPH, J.H & QO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0072 802-91122 2.000 EACH 283. 00000 566. 00| 278. 25000 556. 50| 265. 00000 530. 00
SI GN, GROUND MOUNTED, RESET | | |
0073 805- 78010 1.000 EACH 1100. 00000 1100. 00| 1050. 00000 1050. 00| 1000. 00000 1000. 00
CONTROLLER AND CABI NET, FLASHER, SOLID | | |
STATE | | |
0074 805- 78195 1.000 EACH 230. 00000 230. 00| 336. 00000 336. 00| 375. 00000 375. 00
TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm RED | | |
0075 805- 78415 1.000 EACH 1535. 00000 1535. 00| 1417. 50000 1417. 50| 1350. 00000 1350. 00
SPAN, CATENARY, AND TETHER | | |
0076 805- 78420 1.000 EACH 265. 00000 265. 00| 262. 50000 262. 50| 250. 00000 250. 00
DI SCONNECT HANGER | | |
0077 805- 78445 1.000 EACH 450. 00000 450. 00| 472. 50000 472. 50| 450. 00000 450. 00
SI GNAL SERVI CE | | I
0078 805- 78467 8.000 m | 4. 50000 36. 00| 5. 25000 42. 00| 5. 00000 40. 00
S| GNAL CABLE, 3C 8GA. | | |
0079 805- 78480 135.000 m | 3. 00000 405. 00| 2. 73000 368. 55| 2. 60000 351. 00
S| GNAL CABLE, 3C 14GA. | |
0080 805- 78485 11.000 m | 3. 20000 35. 20| 3. 78000 41. 58| 3. 60000 39. 60
S| GNAL CABLE, 5C 14GA. | |
0081 805- 78906 2.000 EACH 1910. 00000 3820. 00| 1680. 00000 3360. 00| 1600. 00000 3200. 00
SI GNAL SUPPORT FOUNDATI ON, 915 nm X 915 | |
mm X 3. 7m | | |
0082 805- 81032 2.000 EACH 2610. 00000 5220. 00| 3150. 00000 6300. 00| 3000. 00000 6000. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | |
0083 808- 06703 360.000 m | 1. 30000 468. 00 1. 24000 446. 40| 1. 18000 424. 80
LI NE, THERMOPLASTIC, SOLID, WA TE, 100mmj |
0084 808- 75245 1850.000 m | 1. 30000 2405. 00 1. 24000 2294. 00| 1. 18000 2183. 00
LI NE, THERVOPLASTIC, SOLID, YELLOW [ |
100nm | |
0085 808- 75278 54.000 m | 3. 70000 199. 80 3. 62000 195. 48| 3. 45000 186. 30

I
I
I
I
I
|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | I
SOLI D, YELLOWN CROSSHATCH LINE, 300 mm | | I
I
I
I
|
|
I
I
|

0086 808- 75297 49.000 m | 13. 60000 666. 40 13. 43000 658. 07| 12. 80000 627. 20
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600 nm |

0087 808- 75320 5.000 EACH 63. 00000 315. 00 63. 00000 315. 00| 60. 00000 300. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |

0088 808- 75325 5.000 EACH 68. 00000 340. 00 68. 25000 341. 25 65. 00000 325. 00

PAVEMENT NMESSAGE MARKI NGS,
THERMOPLASTI C, WORD ( ONLY) |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 151 -6

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 955, 458. 67 ROUTE : SR 164
CALL ORDER . 151 CONTRACT ID : R -26410-A COUNTI ES : DUBA S
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1009310 | (2) 35-1134435 | (3) 35-0626844
| DEl G BROTHERS LUMBER & CONST| FOERTSCH CONSTRUCTI ON | RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0089 808- 75996 85. 000 EACH 11. 00000 935. 00| 15. 00000 1275. 00| 3. 50000 297.50
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0090 808- 75998 85. 000 EACH 68. 00000 5780. 00| 68. 25000 5801. 25| 65. 00000 5525. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 882, 368. 46| $ 905, 264. 33| $ 982, 723. 48
------------------------------------------ 6

CONTRACT TOTALS [ $ 882, 368. 46| $ 905, 264. 33| $ 982, 723. 48
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 955, 458. 67 ROUTE : SR 164
CALL ORDER . 151 CONTRACT ID : R -26410-A COUNTI ES : DUBA S
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERM | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

[
0001 105-06845 LUWP| 30000. 00000 30000. 00|

CONSTRUCTI ON ENGI NEERI NG | |
0002 105- 07038 16.000 MS | 1000. 00000 16000. 00|
FIELD OFFI CE, A | [
0003 110- 01001 LUMP|  49670. 00000 49670. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  19500. 00000 19500. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 60820 303.000 n2 | 7.50000 2272. 50|
SURFACE M LLING ASPHALT | |
0006 202- 78515 LUMP| 800. 00000 800. 00|
TRAFFI C S| GNAL EQUI PMENT, REMOVE | |
0007 203- 02000 5138.000 n8 | 19. 00000 97622. 00|
EXCAVATI ON,  COVMON | [
0008 205- 02229 15.500 m | 58. 00000 899. 00|

I
|
I
|
I
|
I
|
I
|
I
|
I
|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0009 205- 02234 2.000 EACH 76. 00000 152. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0010 205- 02236 6.000 EACH 76. 00000 456. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0011 205- 02237 13.000 EACH| 42. 00000 546. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON | |

I

I

I

I

I

I

I

I

I

I

|

I

I

|

0012 207- 07500 7332.000 n2 | 5. 00000 36660. 00|
SUBGRADE TREATMENT, TYPE C | |
0013 211- 02060 118.000 n8 | 29. 00000 3422. 00|
B BORROW FCR STRUCTURE BACKFI LL | |
0014 301- 07448 2735.000 My | 24. 00000 65640. 00|
COVPACTED AGGREGATE, NO. 53, BASE | |
0015 304- 07493 107.000 My | 72. 00000 7704. 00|
HVA WDENI NG TYPE B | |
0016 401- 06264 LUMP|  1900. 00000 1900. 00|
PROFI LOGRAPH, HVA | I
0017 401-07321 689.000 My | 48. 00000 33072. 00|
QA HVWA, 2, 64, SURFACE, 9.5 mm | |
0018 401- 07390 1148. 000 | 45. 00000 51660. 00|

My
QU QA-HVA, 2, 64, |NTERMEDI ATE, 19.0 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 151 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 955, 458. 67 ROUTE : SR 164
CALL ORDER . 151 CONTRACT ID : R -26410-A COUNTI ES : DUBA S
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0019 401- 07407 4167.000 My | 39. 00000 162513. 00| |
QM- HMVA, 2, 64, BASE, 25.0 mm | [ |
0020 402-07451 48.000 My | 56. 00000 2688. 00| |
HMVA, TYPE B, WEDGE AND LEVEL | [ [
0021 405-05517 14.000 My | 350. 00000 4900. 00| |
ASPHALT FOR PRI VE COAT | | |
0022 406- 05520 6.700 My | 290. 00000 1943. 00| |
ASPHALT FOR TACK COAT | | [
0023 604- 91531 10.000 n2 | 30. 00000 300. 00| |
S| DEWALK, CONCRETE, 100 nm | | [
0024 605-06140 902.000 m | 40. 00000 36080. 00| |
CURB AND GUTTER, CONCRETE | [ [
0025 605- 96305 17.000 m | 41. 00000 697. 00| |
CURB AND GUTTER, CONCRETE, DEPRESSED | | |
0026 610- 07487 106.000 My | 68. 00000 7208. 00| |
HVA FOR APPROACHES, TYPE B | [ [
0027 611-05330 861.000 n2 | 40. 00000 34440. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0028 611- 06497 9. 000 EACH 110. 00000 990. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0029 611-06498 3.000 EACH 140. 00000 420. 00| |
MAI LBOX ASSEMBLY, DOUBLE | | |
0030 615- 06490 38.000 EACH 100. 00000 3800. 00| |
R GHT OF WAY MARKER | | [
0031 615- 06527 1.000 EACH 425. 00000 425. 00| |
MONUMENT, SECTI ON CORNER | | [
0032 616-02320 6.000 n2 | 6. 00000 36. 00| |
GEOTEXTI LES | [ |
0033 616- 06405 2.000 M | 46. 00000 92. 00| |
Rl PRAP, REVETNMENT | [ |
0034 621- 06567 146.500 kL | 0. 55000 80. 58| |
WATER | [ |
0035 621- 06575 8140.000 n2 | 4. 25000 34595. 00| |
SODDI NG, NURSERY | | |
0036 715-05048 866.000 m | 20. 00000 17320. 00| |
PIPE, TYPE 4, O RCULAR 150 mm [ | |
0037 715- 05053 11.000 m | 86. 00000 946. 00| |
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0038 715-05123 10.900 m | 220. 00000 2398. 00| |
I

PIPE, TYPE 1, C RCULAR 600 nm



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 151 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 955, 458. 67 ROUTE : SR 164
CALL ORDER : 151 CONTRACT 1D : R -26410-A COUNTI ES ;: DUBO S
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0039 715- 05149 137.900 m | 145. 00000 19995. 50| |
PI PE, TYPE 2, C RCULAR 300 mm | [ |
0040 715- 05151 276.700 m | 150. 00000 41505. 00| |
PI PE, TYPE 2, C RCULAR 375 mm | | |
0041 715- 05154 63.800 m | 190. 00000 12122. 00| |
PI PE, TYPE 2, C RCULAR 600 mm | [ |
0042 715-05169 20.300 m | 180. 00000 3654. 00| |
Pl PE, TYPE 3, C RCULAR 375 mm | [ |
0043 715- 46005 5.000 EACH| 500. 00000 2500. 00| |
Pl PE END SECTI ON, 375 nm | | |
0044 715- 46020 3.000 EACH 800. 00000 2400. 00| |
Pl PE END SECTI ON, 600 nm | | |
0045 715-94534 16. 000 EACH| 800. 00000 12800. 00| |
ADJUST WATER SERVI CE LI NE, RESI DENTI AL | | |
0046 718- 06528 2.000 EACH 1052. 00000 2104. 00| |
OUTLET PROTECTOR, 1 | | |
0047 718-52610 204.000 n8 | 42. 00000 8568. 00| |
AGGREGATE FOR UNDERDRAI NS | | |
0048 718- 99153 1703.000 n2 | 4. 00000 6812. 00| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0049 720- 44000 7.000 EACH 500. 00000 3500. 00| |
CASTI NG ADJUST TO GRADE | | |
0050 720- 45045 3.000 EACH| 1700. 00000 5100. 00| |
I NLET, J10 | | |
0051 720- 45235 1.000 EACH| 1700. 00000 1700. 00| |
CATCH BASI N, E7 | | |
0052 720- 45250 5.000 EACH 1950. 00000 9750. 00| |
CATCH BASI N, K10 | | |
0053 720- 45275 5.000 EACH 1650. 00000 8250. 00| |
Pl PE CATCH BASIN, 600 nm | | |
0054 720- 45410 9.000 EACH| 1800. 00000 16200. 00| |
MANHOLE, C4 | | |
0055 720- 45605 2.700 m | 1050. 00000 2835. 00| |
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0056 720- 95422 1.000 EACH| 2250. 00000 2250. 00| |
MANHOLE, J4 | | |
0057 720- 98555 1.000 EACH| 2400. 00000 2400. 00| |
I NLET, C15 | | |
0058 720- 98687 3.000 EACH| 2100. 00000 6300. 00| |
CATCH BASI N, MLO | [ |
0059 720- 99417 1.000 EACH| 2800. 00000 2800. 00| |
|

CATCH BASIN, C15



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 151 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 955, 458. 67 ROUTE : SR 164
CALL ORDER . 151 CONTRACT ID : R -26410-A COUNTI ES : DUBA S
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERM | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0060 801- 04308 4.000 EACH 320. 00000 1280. 00|
RCAD CLOSURE SI GN ASSEMBLY | |
0061 801- 06203 1400.000 m | 1. 00000 1400. 00|
TEMPCRARY PAVEMENT NMARKI NG 100 mm | |
0062 801- 06207 170.000 m | 3. 25000 552. 50|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |
0063 801- 06218 8.000 m | 20. 00000 160. 00

TEMPORARY TRANSVERSE PAVEMENT MARKI NG, |
REMOVABLE, 600 mm |

0064 801- 06606 16.000 EACH 225. 00000 3600. 00
BARRI CADE, |11B |
0065 801- 06625 21.000 EACH 110. 00000 2310. 00
DETOUR ROUTE MARKER ASSEMBLY |
0066 801- 06640 36.000 EACH| 105. 00000 3780. 00
CONSTRUCTI ON SIGN, A |
0067 801- 06645 2.000 EACH 42. 00000 84. 00
CONSTRUCTI ON SIGN, B |
0068 801- 06775 LUMP|  31000. 00000 31000. 00
MAI NTAI NI NG TRAFFI C |
0069 801-53072 LUMP|  18000. 00000 18000. 00
TEMPORARY TRAFFI C S| GNAL
0070 802- 05701 17.800 m |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE |
0071 802- 76025 2.440 n2 | 250. 00000 610. 00
I

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS |
0072 802-91122 2.000 EACH 275. 00000 550. 00

SI GN, GROUND MOUNTED, RESET |

0073 805- 78010 1.000 EACH 1200. 00000 1200. 00
CONTROLLER AND CABI NET, FLASHER, SOLID |
STATE |

0074 805- 78195 1.000 EACH 375. 00000 375. 00
TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm RED |

0075 805- 78415 1.000 EACH 1600. 00000 1600. 00
SPAN, CATENARY, AND TETHER |

0076 805- 78420 1.000 EACH 275. 00000 275. 00
DI SCONNECT HANGER |

0077 805- 78445 1.000 EACH 530. 00000 530. 00

I
I
I
|
|
|
|
I
|
I
|
I
I
I
|
34. 00000 605. 20|
I
I
I
I
II
|
I
I
I
I
I
II
|
I
|
I

S| GNAL SERVI CE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 151 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 955, 458. 67 ROUTE : SR 164
CALL ORDER . 151 CONTRACT ID : R -26410-A COUNTI ES : DUBA S
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1618530 | |

| AVERI CAN CONTRACTI NG & SERM | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N
0078 805- 78467 8.000 m | 5. 25000 42. 00|
S| GNAL CABLE, 3C 8GA. | |
0079 805- 78480 135.000 m | 2.90000 391. 50|
S| GNAL CABLE, 3C 14GA | |
0080 805- 78485 11.000 m | 4. 00000 44. 00|
S| GNAL CABLE, 5C 14GA | |
0081 805- 78906 2.000 EACH 1800. 00000 3600. 00|
S| GNAL SUPPORT FOUNDATI ON, 915 mm X 915 | |
mm X 3. 7m | |
0082 805-81032 2.000 EACH 3300. 00000 6600. 00|
SI GNAL STRAIN POLE, STEEL, 9.2m | |
0083 808- 06703 360.000 m | 1. 30000 468. 00|
LI NE, THERMOPLASTI C, SOLID, WHI TE, 100nmij |
0084 808- 75245 1850.000 m | 1. 30000 2405. 00|
LI NE, THERMOPLASTIC, SCLID, YELLOW | |
100mm | |

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, YELLON CROSSHATCH LINE, 300 nm | |
0086 808- 75297 49.000 m | 13. 50000 661. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600 mm | |
0087 808- 75320 5.000 EACH 70. 00000 350. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW | |
0088 808- 75325 5.000 EACH 70. 00000 350. 00|
PAVEMENT MESSAGE MARKI NGS, | |

|
I
|
I
|
I
|
I
|
I
I
I
|
I
0085 808- 75278 54.000 m | 4.00000 216. 00| |
I
I
I
I
I
I
I
|
THERVOPLASTI C, WORD (ONLY) | | |

I

I

I

I

I

I

0089 808- 75996 85.000 EACH| 12. 00000 1020. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE [ [
0090 808- 75998 85.000 EACH 70. 00000 5950. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
SECTI ON TOTALS | $  993,402.28
------------------------------------------ o m o m et o e e e m e o e e e e e e e e e e e et o e e e e e e o e e e e memeeiaoao-n

CONTRACT TOTALS | $ 993, 402. 28 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 171 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 000, 015. 77 ROUTE : 116TH ST
CALL ORDER 171 CONTRACT ID: R -26586-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 08/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : | N26001
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,623,489.93 100. 0000%
2 35-1912582 EDSAM CONSTRUCTI ON, | NC. CONDI TI ONAL BI D $ 1,635, 209.80 100. 7218%
3 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 1,675,609.15 103. 2103%
4 35-1609544 SCHUTT- LOCKABI LL CO $ 1,690,319.81 104. 1164%
5  35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,767, 969.83 108. 8993%
6  35-1139301 E & B PAVING |NC $ 1,768, 791.22 108. 9499%
7 35-1136349 TSCHUOR, GALE COMPANY, | NC. $ 1,795,423.46 110. 5903%
8  35-1212938 ATLAS EXCAVATING | NC, CONDI TI ONAL BI D $ 1,802, 957.49 111. 0544%
| (1) 35-1917625 | (2) 35-1912582 | (3) 35-0999231
| M LESTONE CONTRACTORS, L. P. | EDSAM CONSTRUCTI ON, | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e et o e e e e o e e e e e e m e e e e et e e e e e e e e e e e e o e meeaoao-n
SECTI ON 0001  ADDED TRAVEL LANES
[ I |
0001 105- 06845 LUMP|  45000. 00000 45000.00]  33000. 00000 33000.00|  31327.56000 31327. 56
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 10.000 MOS | 2100. 00000 21000. 00| 1650. 00000 16500. 00| 1291. 90000 12919. 00
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  83000. 00000 83000. 00|  40700. 00000 40700.00|  83500. 00000 83500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  15000. 00000 15000. 00| 5500. 00000 5500.00]  20000. 00000 20000. 00
CLEARI NG RI GHT OF VAY | | |
0005 202- 02245 2.000 EACH 92. 56000 185. 12| 440. 00000 880. 00| 100. 00000 200. 00
TREE, 150 mm REMOVE | | |
0006 202- 02250 35.000 EACH 138. 85000 4859. 75| 550. 00000 19250. 00| 300. 00000 10500. 00
TREE, 250 mm REMOVE | | [
0007 202- 02255 15. 000 EACH| 185. 13000 2776. 95| 660. 00000 9900. 00| 500. 00000 7500. 00
TREE, 460 mm REMOVE | | |
0008 202- 02260 1.000 EACH 509. 11000 509. 11| 1650. 00000 1650. 00| 900. 00000 900. 00
TREE, 760 mm REMOVE | | |
0009 202- 02278 1214.000 m | 8. 18000 9930. 52| 8. 80000 10683. 20| 9. 71000 11787. 94
CURB, CONCRETE, REMOVE | | |
0010 202- 52710 989.900 n2 | 5. 70000 5642. 43| 7.70000 7622. 23| 7. 49000 7414. 35
SI DEWALK, CONCRETE, REMOVE | | |
0011 202- 90747 1.100 n8 | 670. 56000 737. 62| 880. 00000 968. 00| 498. 70000 548. 57
RETAI NI NG VALL, REMOVE | | |
0012 202- 91385 13.000 EACH 168. 99000 2196. 87| 550. 00000 7150. 00| 143. 93000 1871. 09

I NLET, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 171 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 000, 015. 77 ROUTE : 116TH ST
CALL ORDER 171 CONTRACT ID: R -26586-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1912582 (3) 35-0999231

| M LESTONE CONTRACTCRS, L. P. | EDSAM CONSTRUCTI ON, | NC. HUNT PAVI NG COMPANY, | NC.

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0013 202- 93047 14.000 EACH 177. 37000 2483. 18| 715. 00000 10010. 00| 191. 35000 2678. 90
MANHOLE, REMOVE | |

0014 202- 96022 3.000 EACH 319. 92000 959. 76| 220. 00000 660. 00| 216. 05000 648. 15
CONCRETE FOUNDATI ON, REMOVE | | |

0015 202- 96133 693.900 m | 80. 00000 55512. 00| 17. 60000 12212. 64 26. 83000 18617. 34
Pl PE, REMOVE | | |

0016 203- 02000 3438.000 n8 | 28. 00000 96264. 00| 16. 50000 56727. 00| 35. 00000 120330. 00
EXCAVATI ON,  COVMON | | |

0017 205- 02224 104.000 m | 6. 48000 673. 92| 11. 00000 1144. 00| 7. 56000 786. 24

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON |

0018 205- 02234 1.000 EACH 92. 56000 92. 56| 132. 00000 132. 00| 108. 03000 108. 03
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0019 205- 02236 4.000 EACH 55. 54000 222. 16| 88. 00000 352. 00| 64. 82000 259. 28
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON |

0020 205- 02237 44.000 EACH 27.77000 1221. 88

|
| 55. 00000 2420. 00| 32. 41000 1426. 04
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | |
0021 207- 07498 11507.000 n2 | 3. 94000 45337. 58] 9. 90000 113919. 30| 5. 00000 57535. 00
SUBGRADE TREATMENT, TYPE A | |
0022 211- 07454 1499.600 n8 | 11. 35000 17020. 46| 19. 80000 29692. 08| 12. 83000 19239. 87
STRUCTURE BACKFI LL | | |
0023 303- 01180 1004.900 My | 24. 86000 24981. 81| 19. 80000 19897. 02| 22. 64000 22750. 94
COVPACTED AGGREGATE, 53 | | |
0024 401- 06264 LUMP|  2000. 00000 2000.00]  2200. 00000 2200.00|  6481.57000 6481. 57
PROFI LOGRAPH, HVA I | |
0025 401- 07334 1563.900 My | 55. 00000 86014. 50| 60. 50000 94615. 95| 62. 06000 97055. 63
QA-HVA, 3, 76, SURFACE, 9.5 mm | | |
0026 401- 07403 2606.800 My | 46. 50000 121216. 20| 51. 70000 134771. 56| 45. 80000 119391. 44
QA-HVA, 3, 76, | NTERVEDIATE, 19.0 mm | | |
0027 401- 07408 4113.700 My | 42.00000 172775. 40| 44. 00000 181002. 80| 40. 40000 166193. 48
QA-HVA, 3, 64, BASE, 25.0 mm | | |
0028 401- 07429 2025.100 My | 44. 00000 89104. 40| 46. 20000 93559. 62| 49. 58000 100404. 46
QA HVA, 5, 76, |NTERVEDI ATE, C19.0 mmj |
0029 402- 05495 841.900 My | 53. 00000 44620. 70| 57. 20000 48156. 68| 44. 94000 37834. 99
HVA VEDGE AND LEVEL | | |
0030 402- 07432 155.600 My | 72. 00000 11203. 20| 77. 00000 11981. 20| 65. 73000 10227. 59
HVA TYPE A SURFACE | | |
0031 402- 07435 270.100 My | 50. 00000 13505. 00| 52. 80000 14261. 28] 50. 18000 13553. 62
|

HVA TYPE A, | NTERMVEDI ATE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 171 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 000, 015. 77 ROUTE : 116TH ST
CALL ORDER 171 CONTRACT ID: R -26586-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1912582 | (3) 35-0999231
| M LESTONE CONTRACTORS, L. P. | EDSAM CONSTRUCTI ON, | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 405- 05517 4.470 M | 380. 00000 1698. 60| 418. 00000 1868. 46| 270. 07000 1207. 21
ASPHALT FOR PRI VE COAT | | |
0033 406- 05520 16.720 My | 220. 00000 3678. 40| 242. 00000 4046. 24| 199. 85000 3341. 49
ASPHALT FOR TACK COAT | | [
0034 604- 06069 161.800 n2 | 54. 00000 8737. 20| 44, 00000 7119. 20| 44. 74000 7238. 93
CURB RAMP, CONCRETE | | [
0035 604-91531 1538.500 n2 | 38. 71000 59555. 34| 33. 00000 50770. 50| 26. 49000 40754. 87
S| DEWALK, CONCRETE, 100 nm | | [
0036 605-06120 767.500 m | 33. 24000 25511. 70| 45. 10000 34614. 25| 35. 31000 27100. 43
CURB, CONCRETE | | [
0037 605-06140 1768.100 m | 40. 30000 71254. 43| 44. 00000 77796. 40| 39. 18000 69274. 16
CURB AND GUTTER, CONCRETE | | [
0038 605- 06255 417.900 n2 | 70. 67000 29532. 99| 77.00000 32178. 30| 75. 13000 31396. 83
CENTER CURB, D, CONCRETE | | |
0039 607- 06355 3.600 m | 215. 93000 777. 35| 330. 00000 1188. 00| 229. 00000 824. 40
PAVED SIDE DI TCH, E | | [
0040 611-05330 1299.300 n2 | 32. 52000 42253. 24| 46. 20000 60027. 66| 34. 63000 44994. 76
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0041 616- 02320 1559.000 n2 | 2. 27000 3538. 93| 2. 42000 3772. 78| 3. 37000 5253. 83
GEOTEXTI LES | | |
0042 621-06574 6932.000 n2 | 5. 12000 35491. 84| 4. 40000 30500. 80| 3. 73000 25856. 36
SODDI NG | | |
0043 715-05048 1915.000 m | 9. 98000 19111. 70| 6. 60000 12639. 00| 7.01000 13424. 15
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0044 715- 05053 45.100 m | 57. 38000 2587. 84| 27. 50000 1240. 25| 68. 57000 3092. 51
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0045 715-05149 275.800 m | 93. 55000 25801. 09| 66. 00000 18202. 80| 123. 90000 34171. 62
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0046 715-05151 329.000 m | 102. 18000 33617. 22| 74. 80000 24609. 20| 123. 33000 40575. 57
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0047 715-05152 373.100 m | 107. 01000 39925. 43| 79. 20000 29549. 52| 95. 85000 35761. 64
PIPE, TYPE 2, O RCULAR 450 mm [ [ |
0048 715-05153 42.900 m | 136. 37000 5850. 27| 91. 30000 3916. 77| 187. 91000 8061. 34
PIPE, TYPE 2, O RCULAR 525 mm [ [ |
0049 715-05154 141.800 m | 124. 37000 17635. 67| 114. 40000 16221. 92| 147. 61000 20931. 10
PIPE, TYPE 2, O RCULAR 600 mm [ [ |
0050 715-05327 277.800 m | 185. 42000 51509. 68| 148. 50000 41253. 30| 171. 00000 47503. 80
Pl PE, TYPE 2, DEFORMED, M N. AREA 0.17 | | |
e | | |
0051 715-05331 20.500 m | 307. 81000 6310. 11| 165. 00000 3382. 50| 238. 97000 4898. 89

PI PE, TYPE 2, DEFORVED, M N AREA 0.31 | | |
m2 I I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 171 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 000, 015. 77 ROUTE : 116TH ST
CALL ORDER 171 CONTRACT ID: R -26586-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1912582 | (3) 35-0999231
| M LESTONE CONTRACTORS, L. P. | EDSAM CONSTRUCTI ON, | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 715-05333 8.900 m | 373. 67000 3325. 66| 198. 00000 1762. 20| 244, 15000 2172. 94
Pl PE, TYPE 2, DEFORMED, M N. AREA 0.38 | | |
ne | | I
0053 715-05335 39.900 m | 240. 03000 9577. 20| 198. 00000 7900. 20| 217. 16000 8664. 68
PIPE, TYPE 2, DEFORVED, M N. AREA 0.47 | | |
2 I I I
0054 715- 44240 0.800 nB | 1082. 11000 865. 69| 2200. 00000 1760. 00| 955. 08000 764. 06
CONCRETE, A, STRUCTURES | | [
0055 715- 46005 2.000 EACH 572. 99000 1145. 98| 495. 00000 990. 00| 190. 47000 380. 94
PI PE END SECTION, 375 mm | | |
0056 715-46020 1.000 EACH 665. 54000 665. 54| 990. 00000 990. 00| 329. 25000 329.25
PI PE END SECTION, 600 mm | | [
0057 718- 06532 1000.000 m | 2. 78000 2780. 00| 3. 30000 3300. 00| 3. 24000 3240. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0058 718-52610 367.600 nB8 | 37. 86000 13917. 34| 28. 60000 10513. 36| 40. 86000 15020. 14
AGGREGATE FOR UNDERDRAI NS | | [
0059 718-99153 1684.900 n2 | 1. 80000 3032. 82| 1. 54000 2594. 75| 2. 48000 4178. 55
GEOTEXTI LES FOR UNDERDRAI N | | [
0060 720- 44000 3.000 EACH 370. 49000 1111. 47| 440. 00000 1320. 00| 282. 81000 848. 43
CASTING ADJUST TO GRADE | | [
0061 720-45015 1.000 EACH 866. 71000 866. 71| 1100. 00000 1100. 00| 946. 51000 946. 51
I NLET, A8 | | |
0062 720- 45070 1.000 EACH| 1079. 60000 1079. 60| 1320. 00000 1320. 00| 1116. 38000 1116. 38
I NLET, P12A | | |
0063 720- 45075 1.000 EACH 970. 38000 970. 38| 1210. 00000 1210. 00| 1067. 53000 1067. 53
I NLET, R13 | | |
0064 720-45410 6. 000 EACH| 1416. 24000 8497. 44| 1430. 00000 8580. 00| 1286. 89000 7721. 34
MANHOLE, C4 | | |
0065 720-93409 8.000 EACH 1238. 47000 9907. 76| 1650. 00000 13200. 00| 1353. 98000 10831. 84
I NLET, B15, MODIFIED | | |
0066 720-93411 33.000 EACH 1253. 56000 41367. 48| 1705. 00000 56265. 00| 1386. 18000 45743. 94
I NLET, C15, MODIFIED | | |
0067 720-95310 3.000 EACH 1079. 37000 3238. 11| 1375. 00000 4125. 00| 1144. 14000 3432. 42
I NLET, P12A, MODI FI ED | | [
0068 720-95409 3.000 EACH 2359. 78000 7079. 34| 2200. 00000 6600. 00| 1928. 62000 5785. 86
MANHOLE, J4, MODI FI ED | | |
0069 720-98174 2.000 EACH 1238. 47000 2476. 94| 1650. 00000 3300. 00| 1353. 98000 2707. 96
I NLET, B15 | | |
0070 720- 98555 2.000 EACH 1265. 32000 2530. 64| 1760. 00000 3520. 00| 1413. 93000 2827. 86
I NLET, C15 | | |
0071 801-04308 4.000 EACH 222. 16000 888. 64| 264. 00000 1056. 00| 275. 47000 1101. 88

ROAD CLOSURE S| GN ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 171 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 000, 015. 77 ROUTE : 116TH ST
CALL ORDER : 171 CONTRACT ID : R -26586-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1912582 | (3) 35-0999231
| M LESTONE CONTRACTCRS, L.P. | EDSAM CONSTRUCTI ON, | NC. | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0072 801- 06203 6103.000 m | 0. 37000 2258. 11| 0. 66000 4027. 98| 0. 41000 2502. 23
TEMPORARY PAVEMENT MARKI NG, 100 nm | | [
0073 801- 06207 1022.000 m | 2. 69000 2749. 18| 3.30000 3372. 60| 3. 23000 3301. 06
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0074 801- 06605 11.000 EACH| 74. 05000 814. 55| 88. 00000 968. 00| 81. 02000 891. 22
BARRI CADE, |11A | | |
0075 801- 06640 18.000 EACH| 66. 65000 1199. 70| 79. 20000 1425. 60| 91. 82000 1652. 76
CONSTRUCTI ON SI GN, A | | |
0076 801- 06710 240.000 DAY | 11. 11000 2666. 40| 13. 20000 3168. 00| 13. 20000 3168. 00
FLASHI NG ARROW SI GN | | |
0077 801-06775 LUMP|  21537. 89000 21537.89]  34100. 00000 34100.00]  76212. 00000 76212. 00
MAI NTAI NI NG TRAFFI C | [ I
0078 802- 05701 45.000 m | 38. 88000 1749. 60| 47. 30000 2128. 50| 45. 37000 2041. 65
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0079 802- 05702 13.200 m | 31. 47000 415. 40| 27. 50000 363. 00| 36. 73000 484. 84
SIGN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0080 802- 76025 7.564 n2 | 173. 93000 1315. 61| 286. 00000 2163. 30| 203. 09000 1536. 17
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |
0081 802-94715 LUMP| 120. 33000 120. 33| 137. 50000 137. 50| 140. 43000 140. 43
SI GNS, SHEET, REMOVE AND RESET | |
0082 805- 01893 LUMP| 1527. 32000 1527. 32| 1815. 00000 1815. 00| 1782. 43000 1782. 43
MAI NTAI NI NG TRAFFI C SI GNAL | | I
0083 807-02428 3.000 EACH 1342. 19000 4026. 57| 1595. 00000 4785. 00| 1566. 38000 4699. 14
LI GHTI NG FOUNDATI ON, CONCRETE, W TH [ [ |
GROUNDI NG, 750 nm X 750 nmm X 2500 nm | | |
0084 807- 02603 3.000 EACH 305. 46000 916. 38| 363. 00000 1089. 00| 356. 49000 1069. 47
LI GHT STANDARD, RELOCATE | | |
0085 808- 06701 476.000 m | 1. 03000 490. 28| 1. 32000 628. 32| 1. 02000 485.52
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100nm | | |
0086 808- 06703 770.000 m | 1. 01000 777. 70| 1.21000 931. 70| 1. 02000 785. 40
LI NE, THERMOPLASTIC, SOLID, WA TE, 100mmj | |
0087 808- 06706 125.000 m | 9. 72000 1215. 00| 11. 55000 1443. 75| 10. 79000 1348. 75
LI NE, THERVMOPLASTIC, SOLID, WHI TE, 600
mm I

LI NE, THERMOPLASTIC, SOLID, WH TE, 150 |

| |
I I
0088 808- 75043 419.800 m | 1. 52000 638. 10| 1. 87000 785. 03| 1. 89000 793. 42
I I
mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 171 -6

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 000, 015. 77 ROUTE : 116TH ST
CALL ORDER 171 CONTRACT ID: R -26586-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1912582 | (3) 35-0999231
| M LESTONE CONTRACTORS, L. P. | EDSAM CONSTRUCTI ON, | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0089 808- 75245 1990.000 m | 0. 88000 1751. 20| 1. 10000 2189. 00| 0. 97000 1930. 30
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0090 808- 75320 16. 000 EACH 43. 50000 696. 00| 51. 70000 827. 20| 59. 41000 950. 56

PAVEMENT NMESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW [ [

0091 808- 75325 16.000 EACH| 54. 61000 873. 76| 64. 90000 1038. 40| 81. 02000 1296. 32
PAVEMENT MESSAGE MARKI NGS, | | |

THERMOPLASTI C, WORD ( ONLY) | | [
SECTI ON TOTALS | $ 1,623,489.93 $ 1,635, 209. 80| $ 1,675,609.15

CONTRACT TOTALS | $ 1,623, 489.93| $ 1, 635,209. 80| $ 1,675,609. 15




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 171 -7
TABULATI ON CF BI DS

TEMPORARY ERCSI ON AND SEDI I\/ENT CONTRCL, | |
PERI METER PROTECTI ON [ |

0018 205- 02234 1.000 EACH 48. 60000 48. 60| 100. 00000 100. 00 45. 00000 45.00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT Pl PE PROTECTI ON [ |

0019 205- 02236 4.000 EACH 43. 20000 172. 80| 61. 00000 244.00 40. 00000 160. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | |

ENG NEER S ESTI MATE: $ 2, 000, 015. 77 ROUTE : 116TH ST
CALL ORDER : 171 CONTRACT ID : R -26586-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1609544 | (5) 35-0918397 | (6) 35-1139301
| SCHUTT- LOCKABI LL CO | RETH RI LEY CONSTRUCTI ON |E & B PAVING |NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
SECTI ON 0001  ADDED TRAVEL LANES
[ I I
0001 105- 06845 LUMP|  28296. 00000 28296.00]  27000. 00000 27000. 00]  32375. 00000 32375. 00
CONSTRUCTI ON ENGl NEERI NG | |
0002 105- 07039 10.000 MOS | 1362. 84000 13628. 40| 2525. 00000 25250. 00| 2200. 00000 22000. 00
FI ELD OFFI CE, B | |
0003 110- 01001 LUMP|  84515. 00000 84515.00]  88450. 00000 88450.00]  88000. 00000 88000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP|  14013. 46000 14013. 46|  27200. 00000 27200.00]  24100. 00000 24100. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02245 2.000 EACH 198. 16000 396. 32| 100. 00000 200. 00| 260. 00000 520. 00
TREE, 150 nm REMOVE | | |
0006 202- 02250 35.000 EACH 221. 05000 7736. 75| 300. 00000 10500. 00| 120. 00000 4200. 00
TREE, 250 nm REMOVE | | |
0007 202- 02255 15. 000 EACH 299. 27000 4489. 05| 750. 00000 11250. 00| 190. 00000 2850. 00
TREE, 460 nm REMOVE | |
0008 202- 02260 1.000 EACH 565. 25000 565. 25| 1000. 00000 1000. 00| 800. 00000 800. 00
TREE, 760 nm REMOVE | | |
0009 202-02278 1214.000 m | 6. 74000 8182. 36| 17. 70000 21487. 80| 11. 10000 13475. 40
CURB, CONCRETE, REMOVE | | I
0010 202-52710 989.900 n | 7.89000 7810. 31| 8. 95000 8859. 61| 2.80000 2771.72
S| DEWALK, CONCRETE, REMOVE | | [
0011 202- 90747 1.100 n8 | 1213. 40000 1334. 74| 765. 00000 841. 50| 3326. 00000 3658. 60
RETAI Nl NG WALL, REMOVE | | |
0012 202- 91385 13.000 EACH 160. 19000 2082. 47| 545. 00000 7085. 00| 330. 00000 4290. 00
I NLET, REMOVE | | |
0013 202- 93047 14.000 EACH 911. 93000 12767. 02| 665. 00000 9310. 00| 410. 00000 5740. 00
MANHOLE, REMOVE | | |
0014 202- 96022 3.000 EACH 216. 00000 648. 00| 205. 00000 615. 00| 200. 00000 600. 00
CONCRETE FOUNDATI ON, REMOVE | | |
0015 202- 96133 693.900 m | 8. 70000 6036. 93| 42. 00000 29143. 80| 31. 50000 21857. 85
Pl PE, REMOVE | | |
0016 203- 02000 3438.000 n8 | 19. 18000 65940. 84| 43. 10000 148177. 80| 27. 20000 93513. 60
EXCAVATI ON,  COVMON | | |
0017 205- 02224 104.000 m | 7. 88000 819. 52| 7.20000 748. 80| 7. 30000 759. 20
I
I
I
I
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 171 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 000, 015. 77 ROUTE : 116TH ST
CALL ORDER 171 CONTRACT ID: R -26586-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-0918397 | (6) 35-1139301
| SCHUTT- LOOKABI LL QO | RFETH RI LEY CONSTRUCTI ON | E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 205- 02237 44.000 EACH 43. 20000 1900. 80| 31. 00000 1364. 00| 40. 00000 1760. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI CN | | |
0021 207-07498 11507.000 nR2 | 6. 15000 70768. 05| 5. 60000 64439. 20| 6. 00000 69042. 00
SUBGRADE TREATMENT, TYPE A | | |
0022 211-07454 1499.600 nB | 24. 31000 36455. 28| 15. 00000 22494. 00| 23. 64000 35450. 54
STRUCTURE BACKFI LL | | |
0023 303-01180 1004.900 My | 19. 76000 19856. 82| 21. 00000 21102. 90| 27. 65000 27785. 49
COVPACTED AGGREGATE, 53 | | |
0024 401- 06264 LUWP| 6480. 00000 6480. 00| 6000. 00000 6000. 00| 10000. 00000 10000. 00
PROFI LOGRAPH, HVA | | |
0025 401-07334 1563.900 My | 62. 05000 97040. 00| 57. 45000 89846. 06| 55. 00000 86014. 50
QT QM- HVA, 3, 76, SURFACE, 9.5 mm | | [
0026 401-07403 2606.800 My | 45. 79000 119365. 37| 42. 40000 110528. 32| 42. 00000 109485. 60
QX QM- HVA, 3, 76, | NTERVEDI ATE, 19.0 mm | | [
0027 401-07408 4113.700 My | 40. 39000 166152. 34| 37. 40000 153852. 38| 42. 00000 172775. 40
QC/ QA-HVA, 3, 64, BASE, 25.0 nm | | |
0028 401-07429 2025.100 My | 49. 57000 100384. 21| 45. 90000 92952. 09| 42. 00000 85054. 20
QX QM- HVA, 5, 76, | NTERVEDI ATE, C19.0 nmi | [
0029 402- 05495 841.900 My | 44, 93000 37826. 57| 41. 00000 34517. 90| 52. 00000 43778. 80
HVA WEDGE AND LEVEL | | |
0030 402-07432 155.600 My | 65. 72000 10226. 03] 60. 85000 9468. 26| 90. 00000 14004. 00
HVA TYPE A, SURFACE | | [
0031 402-07435 270.100 My | 50. 17000 13550. 92| 46. 45000 12546. 15| 72. 00000 19447. 20
HVA TYPE A, | NTERVEDI ATE | | [
0032 405- 05517 4.470 My | 270. 00000 1206. 90| 350. 00000 1564. 50| 200. 00000 894. 00
ASPHALT FOR PRI VE COAT | | |
0033 406- 05520 16.720 My | 199. 80000 3340. 66| 185. 00000 3093. 20| 200. 00000 3344. 00
ASPHALT FOR TACK COAT | | |
0034 604- 06069 161.800 n2 | 43. 19000 6988. 14| 70. 00000 11326. 00| 55. 00000 8899. 00
CURB RAMP, CONCRETE | | |
0035 604-91531 1538.500 n2 | 24. 49000 37677. 87| 29. 70000 45693. 45| 23. 50000 36154. 75
S| DEWALK, CONCRETE, 100 nm | | |
0036 605-06120 767.500 m | 39. 76000 30515. 80| 41. 29000 31690. 08| 45, 00000 34537. 50
CURB, CONCRETE | | [
0037 605-06140 1768.100 m | 48. 29000 85381. 55| 45. 00000 79564. 50| 42. 00000 74260. 20
CURB AND GUTTER, CONCRETE | | |
0038 605- 06255 417.900 n2 | 84. 35000 35249. 87| 72. 40000 30255. 96| 77.00000 32178. 30
CENTER CURB, D, CONCRETE | | |
0039 607- 06355 3.600 m | 933. 76000 3361. 54| 420. 00000 1512. 00| 613. 68000 2209. 25

PAVED SIDE DI TCH, E | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 171 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 000, 015. 77 ROUTE : 116TH ST
CALL ORDER : 171 CONTRACT ID : R -26586-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/18/02 10:00 AM Dl STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-0918397 | (6) 35-1139301
| SCHUTT- LOOKABI LL CO | RIETH RI LEY CONSTRUCTI ON |E & B PAVING |INC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I L T I e
0040 611-05330 1299.300 n2 | 34. 54000 44877. 82| 40. 50000 52621. 65| 44. 00000 57169. 20
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | |
150 mm | | |
0041 616- 02320 1559.000 n2 | 5. 66000 8823. 94| 1. 80000 2806. 20| 1. 90000 2962. 10
GECTEXTI LES | | |
0042 621-06574 6932.000 n2 | 3.19000 22113. 08| 3. 45000 23915. 40| 2. 95000 20449. 40
SODDI NG | | |
0043 715-05048 1915.000 m | 8. 32000 15932. 80| 7. 70000 14745. 50| 9. 20000 17618. 00
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0044 715- 05053 45,100 m | 36. 72000 1656. 07| 34. 00000 1533. 40| 54. 00000 2435. 40
Pl PE, UNDERDRAI N QUTLET, 150 nm | |
0045 715-05149 275.800 m | 87. 46000 24121. 47| 101. 00000 27855. 80| 95. 00000 26201. 00
Pl PE, TYPE 2, C RCULAR 300 mm | | |
0046 715-05151 329.000 m | 92. 93000 30573. 97| 90. 00000 29610. 00| 104. 20000 34281. 80
PIPE, TYPE 2, CIRCULAR 375 mm | | |
0047 715-05152 373.100 m | 95. 08000 35474, 35| 97. 30000 36302. 63| 109. 40000 40817. 14
PIPE, TYPE 2, CIRCULAR 450 mm | | |
0048 715-05153 42,900 m | 121. 37000 5206. 77| 101. 00000 4332. 90| 150. 68000 6464. 17
PIPE, TYPE 2, CIRCULAR 525 mm | | |
0049 715-05154 141.800 m | 133. 97000 18996. 95| 119. 00000 16874. 20| 138. 43000 19629. 37
PIPE, TYPE 2, CIRCULAR 600 mm | | |
0050 715-05327 277.800 m | 164. 75000 45767. 55| 173. 50000 48198. 30| 188. 00000 52226. 40
PIPE, TYPE 2, DEFORVED, MN. AREA 0.17 | |
e I I I
0051 715-05331 20.500 m | 205. 92000 4221. 36| 222. 00000 4551. 00| 243. 00000 4981. 50
PI PE, TYPE 2, DEFORVED, M N. AREA 0.31 | |
e I I I
0052 715-05333 8.900 m | 230. 67000 2052. 96| 310. 00000 2759. 00| 407. 35000 3625. 42
PIPE, TYPE 2, DEFORVED, MN. AREA 0.38 | |
e I I I
0053 715- 05335 39.900 m | 213. 37000 8513. 46| 235. 00000 9376. 50| 264. 00000 10533. 60
PI PE, TYPE 2, DEFORVED, M N. AREA 0.47 | |
e I I I
0054 715- 44240 0.800 nB8 | 1241. 40000 993. 12| 1295. 00000 1036. 00| 1570. 00000 1256. 00
CONCRETE, A, STRUCTURES | |
0055 715- 46005 2.000 EACH 266. 13000 532. 26| 265. 00000 530. 00| 595. 00000 1190. 00
Pl PE END SECTI ON, 375 nm | | |
0056 715-46020 1.000 EACH 390. 84000 390. 84| 305. 00000 305. 00| 751. 00000 751. 00
Pl PE END SECTI QN, 600 nm | | |
0057 718- 06532 1000.000 m | 3. 54000 3540. 00| 3.28000 3280. 00| 3. 00000 3000. 00

VI DEO | NSPECTI ON FOR UNDERDRAI NS | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 171 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 000, 015. 77 ROUTE : 116TH ST
CALL ORDER 171 CONTRACT ID: R -26586-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-0918397 | (6) 35-1139301
| SCHUTT- LOOKABI LL QO | RFETH RI LEY CONSTRUCTI ON | E & B PAVING | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeao
0058 718-52610 367.600 nB | 37. 80000 13895. 28| 35. 00000 12866. 00| 36. 15000 13288. 74
AGGREGATE FOR UNDERDRAI NS | | |
0059 718-99153 1684.900 n2 | 1. 78000 2999. 12| 1. 65000 2780. 09| 1. 72000 2898. 03
GEOTEXTI LES FOR UNDERDRAI N | | [
0060 720- 44000 3.000 EACH 511. 68000 1535. 04| 455. 00000 1365. 00| 515. 00000 1545. 00
CASTI NG ADJUST TO GRADE | [ [
0061 720- 45015 1.000 EACH 930. 47000 930. 47| 1325. 00000 1325. 00| 1700. 00000 1700. 00
I NLET, A8 | | |
0062 720- 45070 1.000 EACH| 1375. 68000 1375. 68| 1550. 00000 1550. 00| 2084. 00000 2084. 00
I NLET, P12A | | |
0063 720- 45075 1.000 EACH| 1071. 85000 1071. 85] 1505. 00000 1505. 00| 2151. 00000 2151. 00
I NLET, R13 | | |
0064 720- 45410 6.000 EACH 1658. 47000 9950. 82| 2160. 00000 12960. 00| 2765. 00000 16590. 00
MANHOLE, C4 | | |
0065 720- 93409 8.000 EACH 1516. 59000 12132. 72| 1740. 00000 13920. 00| 2312. 00000 18496. 00
I NLET, B15, MODIFIED | | |
0066 720-93411 33.000 EACH 1619. 39000 53439. 87| 1810. 00000 59730. 00| 2388. 00000 78804. 00
I NLET, C15, MODIFIED | | [
0067 720-95310 3.000 EACH 1521. 99000 4565. 97| 1570. 00000 4710. 00| 2145. 00000 6435. 00
I NLET, P12A, MODI FI ED | | |
0068 720- 95409 3.000 EACH 2572. 55000 7717. 65| 2900. 00000 8700. 00| 3150. 00000 9450. 00
MANHOLE, J4, MODI FI ED | | [
0069 720-98174 2.000 EACH 1472. 88000 2945. 76| 1740. 00000 3480. 00| 2647. 00000 5294. 00
| NLET, B15 | | |
0070 720- 98555 2.000 EACH 1611. 43000 3222. 86| 1835. 00000 3670. 00| 2512. 00000 5024. 00
I NLET, C15 | | |
0071 801-04308 4.000 EACH 259. 20000 1036. 80| 245. 00000 980. 00| 240. 00000 960. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0072 801- 06203 6103.000 m | 0. 43000 2624. 29| 0. 40000 2441. 20| 1. 01000 6164. 03
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0073 801- 06207 1022.000 m | 3. 13000 3198. 86| 2. 95000 3014. 90| 3. 55000 3628. 10
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0074 801- 06605 11. 000 EACH 86. 40000 950. 40| 82. 00000 902. 00| 80. 00000 880. 00
BARRI CADE, |11A | | [
0075 801- 06640 18. 000 EACH 77. 76000 1399. 68| 74. 00000 1332. 00| 72. 00000 1296. 00
CONSTRUCTI ON SI GN, A | | |
0076 801-06710 240.000 DAY | 12. 96000 3110. 40| 12. 35000 2964. 00| 12. 00000 2880. 00
FLASHI NG ARROW S| GN | | |
0077 801-06775 LUWP|  125937. 20000 125937. 20| 88000. 00000 88000. 00| 77000. 00000 77000. 00

MAI NTAI NI NG TRAFFI C | | |
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TABULATI ON CF BI DS

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW

ENG NEER S ESTI MATE: $ 2, 000, 015. 77 ROUTE : 116TH ST
CALL ORDER : 171 CONTRACT ID : R -26586-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1609544 | (5) 35-0918397 | (6) 35-1139301
| SCHUTT- LOCKABI LL CO | RIETH RILEY CONSTRUCTION | E & B PAVING, | NC.
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMDUNT| UNIT PRICE ANMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 802- 05701 45.000 m | 45. 36000 2041. 20| 42. 00000 1890. 00| 42. 00000 1890. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | [
BASE | | [
0079 802- 05702 13.200 m | 36. 72000 484. 70| 34. 00000 448. 80| 34. 00000 448. 80
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0080 802- 76025 7.564 n2 | 203. 04000 1535. 79| 188. 00000 1422. 03| 188. 00000 1422. 03
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 rmm TH CKNESS | | [
0081 802- 94715 LUWP| 140. 40000 140. 40| 130. 00000 130. 00| 130. 00000 130. 00
SIGNS, SHEET, REMOVE AND RESET | | |
0082 805- 01893 LUWP| 1782. 00000 1782. 00| 1650. 00000 1650. 00| 1650. 00000 1650. 00
MAI NTAI NI NG TRAFFI C SI GNAL | | |
0083 807- 02428 3.000 EACH 1566. 00000 4698. 00| 1450. 00000 4350. 00| 1450. 00000 4350. 00
LI GHTI NG FOUNDATI ON, CONCRETE, W TH [ [ |
GROUNDI NG, 750 mm X 750 mnm X 2500 mm | | [
0084 807- 02603 3.000 EACH 356. 40000 1069. 20| 330. 00000 990. 00| 330. 00000 990. 00
LI GHT STANDARD, RELOCATE | |
0085 808- 06701 476.000 m | 1. 21000 575. 96| 1. 15000 547. 40| 1. 12000 533. 12
LINE, THERMOPLASTI C, BROKEN, WA TE, | | |
100nm | [ |
0086 808- 06703 770.000 m | 1. 18000 908. 60| 1. 10000 847. 00| 1. 09000 839. 30
LI NE, THERMOPLASTIC, SCLID, WH TE, 100mmj | |
0087 808- 06706 125.000 m | 11. 34000 1417. 50| 10. 50000 1312. 50| 10. 50000 1312. 50
LI NE, THERMOPLASTIC, SOLID, VH TE, 600 | | [
mm | | |
0088 808- 75043 419.800 m | 1. 77000 743. 05| 1. 65000 692. 67| 1. 64000 688. 47
LI NE, THERMOPLASTIC, SOLID, WH TE, 150 | | |
mm | | |
0089 808- 75245 1990.000 m | 1. 03000 2049. 70| 0. 95000 1890. 50| 0. 95000 1890. 50
LI NE, THERMOPLASTIC, SOLID, YELLON [ [ |
100nm | |
0090 808- 75320 16. 000 EACH 50. 76000 812. 16| 47. 00000 752. 00| 47. 00000 752. 00
|
0091 808- 75325 16.000 EACH| 63. 72000 1019. 52| 59. 00000 944. 00| 59. 00000 944. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERVOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 1,690, 319. 81| $ 1,767, 969. 83| $ 1,768,791 22
------------------------------------------ o

CONTRACT TOTALS [ $ 1,690, 319. 81| $ 1,767,969. 83| $ 1,768,791.22
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 000, 015. 77 ROUTE : 116TH ST
CALL ORDER : 171 CONTRACT ID : R -26586-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1136349 | (8) 35-1212938 |
| TSCHUOR, GALE COWVPANY, | NC. | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
SECTI ON 0001  ADDED TRAVEL LANES
[ I I
0001 105- 06845 LUMP|  29918. 78000 29918.78|  45000. 00000 45000. 00|
CONSTRUCTI ON ENGl NEERI NG | | [
0002 105- 07039 10.000 MOS | 2478. 37000 24783. 70| 900. 00000 9000. 00|
FI ELD OFFI CE, B | | [
0003 110-01001 LUWMP|  89000. 00000 89000. 00|  92000. 00000 92000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  26036. 36000 26036.36]  70000. 00000 70000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02245 2.000 EACH| 513. 87000 1027. 74| 250. 00000 500. 00|
TREE, 150 nm REMOVE | | |
0006 202- 02250 35.000 EACH| 628. 07000 21982. 45| 400. 00000 14000. 00|
TREE, 250 nm REMOVE | | |
0007 202- 02255 15.000 EACH| 856. 45000 12846. 75| 700. 00000 10500. 00|
TREE, 460 nm REMOVE | | |
0008 202- 02260 1.000 EACH| 1313. 23000 1313. 23| 1200. 00000 1200. 00|
TREE, 760 nm REMOVE | | [
0009 202- 02278 1214.000 m | 8. 47000 10282. 58| 10. 00000 12140. 00|
CURB, CONCRETE, REMOVE | | I
0010 202-52710 989.900 n2 | 9. 48000 9384. 25| 8. 00000 7919. 20|
S| DEWALK, CONCRETE, REMOVE | | [
0011 202- 90747 1.100 n8 | 642. 93000 707. 22| 750. 00000 825. 00|
RETAI Nl NG WALL, REMOVE | | |
0012 202-91385 13.000 EACH| 175. 37000 2279. 81| 360. 00000 4680. 00|
I NLET, REMOVE | | |
0013 202- 93047 14.000 EACH 612. 31000 8572. 34| 550. 00000 7700. 00|
MANHOLE, REMOVE | | [
0014 202- 96022 3.000 EACH 228. 39000 685. 17| 850. 00000 2550. 00|
CONCRETE FOUNDATI ON, REMOVE | | [
0015 202- 96133 693.900 m | 25. 59000 17756. 90| 52. 00000 36082. 80|
Pl PE, REMOVE | | [
0016 203- 02000 3438.000 n8 | 26. 71000 91828. 98| 13. 00000 44694. 00|
EXCAVATI ON,  COVMON | | |
0017 205- 02224 104.000 m | 7. 99000 830. 96| 6. 00000 624. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0018 205- 02234 1.000 EACH 114. 19000 114. 19| 100. 00000 100. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0019 205- 02236 4.000 EACH 68. 52000 274. 08| 100. 00000 400. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
I

DRCOP | NLET PROTECTI ON [ |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 000, 015. 77 ROUTE : 116TH ST
CALL ORDER 171 CONTRACT ID: R -26586-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1136349 | (8) 35-1212938 [

| TSCHUCR, GALE COVPANY, |NC. | ATLAS EXCAVATING | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0020 205- 02237 44.000 EACH 34. 26000 1507. 44| 60. 00000 2640. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON | |

I
|
0021 207- 07498 11507.000 n2 | 6. 04000 69502. 28| 4. 50000 51781. 50|
SUBGRADE TREATMENT, TYPE A | | |
0022 211- 07454 1499.600 n8 | 21. 55000 32316. 38| 16. 00000 23993. 60|
STRUCTURE BACKFI LL | | |
0023 303- 01180 1004.900 My | 25. 33000 25454. 12| 15. 50000 15575. 95
COMPACTED AGGREGATE, 53 | | |
0024 401- 06264 LUMP| 6851. 63000 6851. 63| 6500. 00000 6500. 00|
PROFI LOGRAPH, HVA | | |
0025 401- 07334 1563.900 My | 65. 60000 102591. 84 59. 50000 93052. 05|
QU QA-HWVA, 3, 76, SURFACE, 9.5 nm | | |
0026 401- 07403 2606.800 My | 48. 42000 126221. 26| 44. 50000 116002. 60|
QU QA-HVA, 3, 76, |NTERMEDI ATE, 19.0 nm | | |
0027 401- 07408 4113.700 My | 42. 71000 175696. 13| 39. 50000 162491. 15|
QU QA-HVA, 3, 64, BASE, 25.0 nm | | |
0028 401- 07429 2025.100 My | 52. 41000 106135. 49| 48. 00000 97204. 80|
QU QA-HVA, 5, 76, |NTERVEDI ATE, C19.0 nmj | |
0029 402- 05495 841.900 My | 47. 50000 39990. 25| 43. 50000 36622. 65|
HVA WEDGE AND LEVEL | | |
0030 402- 07432 155.600 My | 69. 49000 10812. 64| 63. 00000 9802. 80|
HVA TYPE A, SURFACE | | |
0031 402- 07435 270.100 My | 53. 04000 14326. 10| 48. 50000 13099. 85
HVA TYPE A, | NTERVEDI ATE | | [
0032 405- 05517 4.470 My | 285. 48000 1276. 10| 275. 00000 1229. 25|
ASPHALT FOR PRI ME COAT | | |
0033 406- 05520 16.720 My | 211. 26000 3532. 27| 215. 00000 3594. 80|
ASPHALT FOR TACK COAT [ | |
0034 604- 06069 161.800 n2 | 60. 23000 9745. 21| 57. 00000 9222. 60|
CURB RAMP, CONCRETE | | |
0035 604- 91531 1538.500 n2 | 35. 20000 54155. 20| 36. 00000 55386. 00|
SI DEWALK, CONCRETE, 100 mm | | |
0036 605- 06120 767.500 m | 37. 08000 28458. 90| 29. 00000 22257. 50|
CURB, CONCRETE | | |
0037 605- 06140 1768.100 m | 48. 04000 84939. 52| 45. 00000 79564. 50|
CURB AND GUTTER CONCRETE | | |
0038 605- 06255 417.900 n2 | 64. 57000 26983. 80| 70. 00000 29253. 00|
CENTER CURB, D, CONCRETE | | |
0039 607- 06355 3.600 m | 384. 77000 1385. 17| 290. 00000 1044. 00|

PAVED SIDE DI TCH, E | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 000, 015. 77 ROUTE : 116TH ST
CALL ORDER 171 CONTRACT ID: R -26586-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1136349 | (8) 35-1212938 [

| TSCHUCR, GALE COVPANY, |NC. | ATLAS EXCAVATING | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I L T I e
0040 611- 05330 1299.300 n2 | 53. 97000 70123. 22| 35. 00000 45475. 50|
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
150 mm | | |
0041 616- 02320 1559.000 n2 | 2.39000 3726. 01| 3. 50000 5456. 50|
GECTEXTI LES | | |
0042 621- 06574 6932.000 n2 | 5. 89000 40829. 48| 3. 80000 26341. 60|
SODDI NG | | |
0043 715- 05048 1915.000 m | 8. 79000 16832. 85| 4. 40000 8426. 00|
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0044 715- 05053 45,100 m | 38. 83000 1751. 23| 74. 00000 3337. 40|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0045 715-05149 275.800 m | 82. 70000 22808. 66| 110. 00000 30338. 00|
Pl PE, TYPE 2, C RCULAR 300 mm | | |
0046 715-05151 329.000 m | 88. 96000 29267. 84| 120. 00000 39480. 00|
PIPE, TYPE 2, CIRCULAR 375 mm | | |
0047 715-05152 373.100 m | 96. 62000 36048. 92| 140. 00000 52234. 00|
PIPE, TYPE 2, CIRCULAR 450 mm | | |
0048 715-05153 42,900 m | 110. 97000 4760. 61| 160. 00000 6864. 00|
PIPE, TYPE 2, CIRCULAR 525 mm | | |
0049 715-05154 141.800 m | 132. 83000 18835. 29| 170. 00000 24106. 00|
PIPE, TYPE 2, CIRCULAR 600 mm | | |
0050 715-05327 277.800 m | 168. 80000 46892. 64| 200. 00000 55560. 00|
PIPE, TYPE 2, DEFORVED, MN. AREA 0.17 | | |
e I I I
0051 715-05331 20.500 m | 216. 88000 4446, 04| 250. 00000 5125. 00|
PI PE, TYPE 2, DEFORVED, M N. AREA 0.31 | | |
e I I I
0052 715-05333 8.900 m | 274. 21000 2440. 47| 290. 00000 2581. 00|
PIPE, TYPE 2, DEFORVED, M N. AREA 0.38 | | |
e I I I
0053 715- 05335 39.900 m | 274. 54000 10954, 15| 290. 00000 11571. 00|
PI PE, TYPE 2, DEFORVED, M N. AREA 0.47 | | |
e I I I
0054 715- 44240 0.800 n8 | 403. 96000 323. 17| 1100. 00000 880. 00|
CONCRETE, A, STRUCTURES | | |
0055 715- 46005 2.000 EACH 438. 28000 876. 56| 210. 00000 420. 00|
Pl PE END SECTI ON, 375 nm | | |
0056 715-46020 1.000 EACH 579. 25000 579. 25| 220. 00000 220. 00|
Pl PE END SECTI QN, 600 nm | | |
0057 718- 06532 1000.000 m | 3. 75000 3750. 00| 3. 10000 3100. 00|

VI DEO | NSPECTI ON FOR UNDERDRAI NS | [ |
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TABULATI ON CF BI DS

DATE : 12/20/02
PAGE : 171 -15

ENG NEER S ESTI MATE: $ 2, 000, 015. 77 ROUTE : 116TH ST
CALL ORDER 171 CONTRACT ID: R -26586-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1136349 | (8) 35-1212938 [
| TSCHUOR, GALE COWPANY, | NC. | ATLAS EXCAVATING | NC |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0058 718-52610 367.600 nB | 39. 97000 14692. 97| 66. 00000 24261. 60
AGGREGATE FOR UNDERDRAI NS | | |
0059 718-99153 1684.900 n2 | 1. 88000 3167. 61| 1. 90000 3201. 31
GEOTEXTI LES FOR UNDERDRAI N | | [
0060 720- 44000 3.000 EACH 226. 10000 678. 30| 335. 00000 1005. 00
CASTI NG ADJUST TO GRADE | [ [
0061 720-45015 1.000 EACH 1188. 62000 1188. 62| 1100. 00000 1100. 00
I NLET, A8 | | |
0062 720- 45070 1.000 EACH 2119. 08000 2119. 08| 2000. 00000 2000. 00
I NLET, P12A | | |
0063 720- 45075 1.000 EACH 1324. 59000 1324. 59| 1200. 00000 1200. 00
I NLET, R13 | | |
0064 720- 45410 6.000 EACH 2185. 16000 13110. 96| 1300. 00000 7800. 00
MANHOLE, C4 | | |
0065 720- 93409 8.000 EACH 1787. 13000 14297. 04| 1700. 00000 13600. 00
I NLET, B15, MODIFIED | | [
0066 720-93411 33.000 EACH 1938. 03000 63954. 99| 1750. 00000 57750. 00|
I NLET, C15, MODIFIED | | [
0067 720-95310 3.000 EACH 2166. 72000 6500. 16| 1800. 00000 5400. 00
I NLET, P12A, MODI FI ED | | [
0068 720- 95409 3.000 EACH 3014. 80000 9044. 40| 2400. 00000 7200. 00
MANHOLE, J4, MODI FI ED | | [
0069 720-98174 2.000 EACH 1827. 17000 3654. 34| 1700. 00000 3400. 00
| NLET, B15 | | [
0070 720- 98555 2.000 EACH 1976. 17000 3952. 34| 1700. 00000 3400. 00
I NLET, C15 | | |
0071 801-04308 4.000 EACH 274. 07000 1096. 28| 275. 00000 1100. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0072 801- 06203 6103.000 m | 0. 46000 2807. 38| 0. 50000 3051. 50|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0073 801- 06207 1022.000 m | 3. 31000 3382. 82| 3. 10000 3168. 20|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0074 801- 06605 11. 000 EACH 91. 36000 1004. 96| 100. 00000 1100. 00|
BARRI CADE, |11A | | |
0075 801- 06640 18. 000 EACH 82. 22000 1479. 96| 100. 00000 1800. 00
CONSTRUCTI ON SI GN, A | | [
0076 801-06710 240. 000 DAY | 13. 70000 3288. 00| 13. 00000 3120. 00
FLASHI NG ARROW S| GN | | [
0077 801-06775 LUWP| 37566. 15000 37566. 15| 125000. 00000 125000. 00

MAI NTAI NI NG TRAFFI C | [
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TABULATI ON CF BI DS

DATE : 12/20/02
PAGE : 171 -16

ENG NEER S ESTI MATE: $ 2, 000, 015. 77 ROUTE : 116TH ST
CALL ORDER : 171 CONTRACT ID : R -26586-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1136349 [ (8) 35-1212938 [
| TSCHUOR, GALE COVPANY, | NC. | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMDUNT| UNIT PRICE ANMOUNT
__________________________________________ o
0078 802- 05701 45.000 m | 47. 96000 2158. 20| 44. 00000 1980. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0079 802- 05702 13.200 m | 38. 83000 512. 56| 37. 00000 488. 40|
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | [
BASE | [ [
0080 802- 76025 7.564 n2 | 214. 68000 1623. 84| 215. 00000 1626. 26
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND, 2.03 rmm TH CKNESS | | [
0081 802- 94715 LUWP| 148. 45000 148. 45| 160. 00000 160. 00|
SIGNS, SHEET, REMOVE AND RESET | | |
0082 805- 01893 LUWP| 1884. 20000 1884. 20| 2700. 00000 2700. 00|
MAI NTAI NI NG TRAFFI C SI GNAL | | |
0083 807- 02428 3.000 EACH 1655. 81000 4967. 43| 1700. 00000 5100. 00|
LI GHTI NG FOUNDATI ON, CONCRETE, W TH | [ |
GROUNDI NG, 750 mm X 750 mnm X 2500 mm | | [
0084 807- 02603 3.000 EACH 376. 84000 1130. 52| 550. 00000 1650. 00|
LI GHT STANDARD, RELOCATE | |
0085 808- 06701 476.000 m | 1. 28000 609. 28| 1. 25000 595. 00|
LI NE, THERMOPLASTI C, BROKEN, WA TE, | | [
100nm | [ |
0086 808- 06703 770.000 m | 1. 24000 954. 80| 1. 20000 924. 00|
LI NE, THERMOPLASTIC, SCLID, WH TE, 100mmj | |
0087 808- 06706 125.000 m | 11. 99000 1498. 75| 12. 00000 1500. 00|
LI NE, THERMOPLASTIC, SOLID, VH TE, 600 | | [
mm | | |
0088 808- 75043 419.800 m | 1. 87000 785. 03| 1. 90000 797. 62|
LI NE, THERMOPLASTIC, SOLID, WH TE, 150 | | |
mm | | |
0089 808- 75245 1990.000 m | 1. 08000 2149. 20| 1. 10000 2189. 00|
LI NE, THERMOPLASTIC, SOLID, YELLON [ [ |
100nm | |
0090 808- 75320 16.000 EACH| 53. 67000 858. 72| 50. 00000 800. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW [ |
0091 808- 75325 16.000 EACH| 67. 37000 1077. 92| 65. 00000 1040. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERVOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 1,795, 423. 46| $ 1,802, 957. 49|

CONTRACT TOTALS | $ 1,795, 423. 46| $ 1,802, 957.




I NDI ANA DEPART

MENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 39, 242. 55

RQUTE : 49
COUNTI ES : PCRTER

PROJECT(S) : N A

CALL ORDER . 181 CONTRACT ID : R -26640-A
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 05/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL
SET- AS| DE :

VENDOR RANKI NG :

DATE : 12/20/02
PAGE : 181 -1

1 35-1817574 YARDBERRY LANDSCAPE

2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON

3  35-2015889 PAVEY EXCAVATI NG COVPANY, | NC.

4 35-1106884 ELLAS CONSTRUCTI ON COVPANY, | NC.
5 35-1035122 GARI UP CONSTRUCTI ON

$ 18, 023. 50
$ 22,428. 20
$ 35,770.31
$ 45, 428. 20
$ 70, 891. 23

100. 0000%
124. 4386%
198. 4648%
252. 0498%
393. 3266%

| (1) 35-1817574

| YARDBERRY LANDSCAPE
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001 DEMCLI TI ON, REMOVE BUI LDI NGS, FQOUNDATI ONS

[
0001 202- 03000 LUWP| 16000. 00000

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 10
0002 621- 06559 4047.000 SYS | 0. 50000
MULCHED SEEDI NG R |
SECTI ON TOTALS | $
__________________________________________ P

CONTRACT TOTALS | $

| (2) 35-1582109

I
AMOUNT|  UNI'T PRI CE

I
16000. 00|  20000. 00000
|

I
2023. 50| 0. 60000

I
18, 023. 50| $
__________ P
18, 023. 50| $

| (3) 35-2015889
| KANKAKEE VALLEY CONSTRUCTI ON| PAVEY EXCAVATI NG COMPANY, | N

I
AMOUNT|  UNIT PRI CE

AMOUNT
_____________ o
I
20000. 00| 32816. 00000 32816. 00
|
2428. 20| 0. 73000 2954. 31
I
22, 428. 20| $ 35, 770. 31
_____________ Femm e e e e e mmmmmememme————=
22, 428. 20| $ 35,770. 31




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 181 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 39, 242. 55 ROUTE : 49
CALL ORDER . 181 CONTRACT ID : R -26640-A COUNTI ES : PORTER
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1106884 | (5) 35-1035122 [
| ELLAS CONSTRUCTI ON COVPANY, | GARI UP CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 DEMOLI TI QN, REMOVE BUI LDI NGS, FOUNDATI ONS
[ I |
0001 202- 03000 LUWP| 43000. 00000 43000. 00| 66480. 00000 66480. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 10 | | |
0002 621- 06559 4047.000 SYS | 0. 60000 2428. 20| 1. 09000 4411. 23|
MULCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 45, 428. 20| $ 70, 891. 23|
CONTRACT TOTALS | $ 45, 428. 20| $ 70, 891. 23|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 201 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 153, 517. 30 ROUTE : 1-465
CALL ORDER . 201 CONTRACT ID : R -26668-A COUNTI ES : MARI ON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 05/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 46540JZ
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 59, 459. 00 100. 0000%
2 35-1815287 DENNEY EXCAVATI NG | NC. $ 63, 509. 00 106. 8114%
3 35-1874009 HAUER EXCAVATI NG $ 68, 920. 76 115. 9130%
4 35-1714030 M LES EXCAVATI NG, | NC. $ 71, 183. 10 119. 7179%
5  31-4351261 SHELLY & SANDS, |NC. $ 74,084. 21 124. 5971%
6 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 86, 814. 33 146. 0070%
| (1) 35-1817574 | (2) 35-1815287 | (3) 35-1874009
| YARDBERRY LANDSCAPE | DENNEY EXCAVATI NG | NC. | HAUER EXCAVATI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  DEMOLI TI ON, REMOVE BUI LDI NGS, FOUNDATI ONS
[ I I
0001 110- 01001 LUMP| 2000. 00000 2000. 00| 250. 00000 250. 00| 1200. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 03000 LUMP| 4000. 00000 4000. 00| 4500. 00000 4500. 00| 4975. 00000 4975. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 15 I I I
0003 202- 03000 LUMP| 4000. 00000 4000. 00| 4500. 00000 4500. 00| 4975. 00000 4975. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 16 I I I
0004 202- 03000 LUMP| 4500. 00000 4500. 00| 4500. 00000 4500. 00| 4975. 00000 4975. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 17 I I I
0005 202- 03000 LUMP| 4000. 00000 4000. 00| 4500. 00000 4500. 00| 4975. 00000 4975. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 20 I I I
0006 202- 03000 LUMP| 4700. 00000 4700. 00| 4500. 00000 4500. 00| 4975. 00000 4975. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 26 I I I
0007 202- 03000 LUMP| 4000. 00000 4000. 00| 4500. 00000 4500. 00| 4975. 00000 4975. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 31 I I I
0008 202- 03000 LUMP| 4000. 00000 4000. 00| 4500. 00000 4500. 00| 4975. 00000 4975. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 40 | | |
0009 202- 03000 LUMP| 4000. 00000 4000. 00| 4500. 00000 4500. 00| 4975. 00000 4975. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 43 | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 201 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 153, 517. 30 ROUTE : 1-465
CALL ORDER . 201 CONTRACT ID : R -26668-A COUNTI ES : MARI ON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-1815287 | (3) 35-1874009
| YARDBERRY LANDSCAPE | DENNEY EXCAVATI NG | NC. | HAUER EXCAVATI NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0010 202- 03000 LUWP| 4500. 00000 4500. 00| 4500. 00000 4500. 00| 4975. 00000 4975. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 44 | | |
0011 202- 03000 LUWP| 3500. 00000 3500. 00| 4500. 00000 4500. 00| 4975. 00000 4975. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 48 I I I
0012 202- 03000 LUWP| 4000. 00000 4000. 00| 4500. 00000 4500. 00| 4975. 00000 4975. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 49 | I |
0013 202- 03000 LUWP| 4500. 00000 4500. 00| 4500. 00000 4500. 00| 4975. 00000 4975. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 50 I I I
0014 202- 03000 LUWP| 3000. 00000 3000. 00| 4500. 00000 4500. 00| 4975. 00000 4975. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 8 I I I
0015 621- 06560 9518. 000 SYS | 0. 50000 4759. 00| 0. 50000 4759. 00| 0. 32000 3045. 76
MULCHED SEEDI NG, U | | |
SECTI ON TOTALS | $ 59, 459. 00| $ 63, 509. 00| $ 68, 920. 76
__________________________________________ S )
CONTRACT TOTALS | $ 59, 459. 00| $ 63, 509. 00| $ 68, 920. 76




HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO 8 | |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 201 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 153, 517. 30 ROUTE : 1-465
CALL ORDER . 201 CONTRACT ID : R -26668-A COUNTI ES : MARI ON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1714030 | (5) 31-4351261 | (6) 35-1128289
| M LES EXCAVATI NG | NC. | SHELLY & SANDS, | NC. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 DEMOLI TI QN, REMOVE BUI LDI NGS, FOUNDATI ONS
[ I I
0001 110-01001 LUVP| 2000. 00000 2000. 00| 2699. 10000 2699. 10| 5578. 21000 5578. 21
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 03000 LUWP| 4300. 00000 4300. 00| 4825. 57000 4825. 57| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 15 | | |
0003 202- 03000 LUWP| 5700. 00000 5700. 00| 3845. 33000 3845. 33| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 16 I I I
0004 202- 03000 LUWP| 4900. 00000 4900. 00| 4761. 65000 4761. 65| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 17 | | |
0005 202- 03000 LUWP| 4100. 00000 4100. 00| 7199. 46000 7199. 46| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 20 I I I
0006 202- 03000 LUVP| 5700. 00000 5700. 00| 3798. 45000 3798. 45| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 26 I I I
0007 202- 03000 LUWP| 5900. 00000 5900. 00| 9358. 14000 9358. 14| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 31 I I I
0008 202- 03000 LUVP| 4300. 00000 4300. 00| 6666. 72000 6666. 72| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 40 I I I
0009 202- 03000 LUMP| 4700. 00000 4700. 00| 4252. 34000 4252, 34| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 43 I I I
0010 202- 03000 LUWP| 5700. 00000 5700. 00| 3689. 77000 3689. 77| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 44 I I I
0011 202- 03000 LUMP| 4700. 00000 4700. 00| 5166. 53000 5166. 53| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 48 I I I
0012 202- 03000 LUWP| 5300. 00000 5300. 00| 5124. 97000 5124. 97| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 49 I I I
0013 202- 03000 LUVP| 5300. 00000 5300. 00| 4759. 51000 4759. 51| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 50 | I |
0014 202- 03000 LUWP| 4300. 00000 4300. 00| 4510. 19000 4510. 19| 6000. 00000 6000. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02

PACGE : 201 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 153, 517. 30 ROUTE : 1-465
CALL ORDER . 201 CONTRACT ID : R -26668-A COUNTI ES : MARI ON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1714030 | (5) 31-4351261 | (6) 35-1128289
| M LES EXCAVATI NG | NC. | SHELLY & SANDS, | NC. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 621- 06560 9518. 000 SYS | 0. 45000 4283. 10| 0. 36000 3426. 48| 0. 34000 3236. 12
MULCHED SEEDI NG, U | | |
SECTI ON TOTALS | $ 71, 183. 10| $ 74,084. 21| $ 86, 814. 33
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaaao

CONTRACT TOTALS | $ 71, 183. 10| $ 74, 084. 21| $ 86, 814. 33




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 221 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 594, 156. 16 RQUTE : 159

CALL CRDER @ 221 CONTRACT I D : RS-26308-A COUNTI ES : SULLI VAN

LETTI NG DATE : 12/18/02 10:00 AM DI STR CT : VINCENNES DI STRI CT

CONTRACT TI ME 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) N A
557700F
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D

1  35-1418333 ROCGERS GROUP, | NC. $ 1,452,164.15 100. 0000%
2 35-2126716 WABASH VALLEY ASPHALT CO. LLC $ 1,472,061. 34 101. 3701%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE
0001 105-06845

CONSTRUCTI ON ENG NEERI NG
0002 105-07038

FIELD OFFICE, A
0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

8. 000

0004 202-02241 601. 000
GUARDRAI L, REMOVE

0005 202- 60820 2500. 000
SURFACE M LLI NG ASPHALT

0006 202-93741 15. 000

GUARD RAI L END TREATMENT, REMOVE
0007 303- 01180 4000. 000
COVPACTED AGGREGATE, 53
0008 304- 07489
HVA PATCH NG TYPE A
0009 401- 06264
PROFI LOGRAPH, HMVA
0010 401- 07321 11076. 000
QA-HVA, 2, 64, SURFACE, 9.5 nm
0011 401-07371 13965. 000
QT QA-HVA, 2, 64,
0012 402- 07450 100. 000
HVA, TYPE A, WEDGE AND LEVEL

50. 000

0013 405-05517 72.000
ASPHALT FOR PRI ME COAT
0014 406-05520 35. 000

ASPHALT FOR TACK COAT

I NTERVEDI ATE, 12.

| (1) 35-1418333

[
LUVP

I
MOS

I
LUMP]
I
LFT |

I
SYS |
I
EACH
I
TON |

I
TON |

I
LUVP,

| (2) 35-2126716
| WABASH VALLEY ASPHALT CO. LL

| ROGERS GROUP, | NC
UNIT PRI CE Ah(LmW" UNIT PRI CE AVOUNT
6500. 00000 6500.00I 1441. 92000 1441.95
1200. 00000 9eoo.ooI 1306. 13000 10449. 04
30800. 00000 30800.00I 70000. 00000 70000. 00
2.20000 1322.20I 1. 89000 1135. 89
4.00000 1oooo.ooI 2. 68000 6700. 00
400. 00000 eooo.ooI 408. 32000 6124. 80
18. 00000 7zooo.ooI 17. 38000 69520. 00
170. 00000 8500.00I 98. 10000 4905. 00
4880. 00000 4880.00I 2033. 09000 2033. 09
42. 00000 465192.00I 36. 62000 405603. 12
37. 00000 516705.00I 36. 43000 508744. 95
75. 00000 7500.00I 80. 76000 8076. 00
240. 00000 17280.ooI 288. 21000 20751. 12
210. 00000 7350.00I 180. 00000 6300. 00

UNT PRI CE



ENG NEER S ESTI MATE: $ 1, 594, 156. 16
CALL CRDER @ 221
LETTI NG DATE : 12/18/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT :

RS-26308- A
VI NCENNES DI STRI CT

ROUTE
COUNTI ES :

159

DATE : 12/20/02
PAGE : 221 -2

SULLI VAN

| (1) 35-1418333
| ROGERS GROUP,

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY

0015 601-01522 16.000 EACH
GUARDRAI L TRANSI TI ON TYPE TGB |
0016 601-01626 1.000 EACH
GUARDRAI L CONNECTOR SYSTEM W BEAM |
CURVED, 2 |

0017 601- 06037 1.000 EACH
GUARDRAI L END TREATMENT, | |
0018 601- 94689 15.000 EACH|
GUARDRAI L END TREATMENT, OS |
0019 601- 99105 2594.000 LFT |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING |
0020 605- 06120 40.000 LFT |
CURB, CONCRETE |
0021 610- 07486 1883.000 TON |
HVA FOR APPROACHES, TYPE A |
0022 706- 91957 226.000 LFT |
BRI DGE RAI LING THRI E BEAM |
0023 720- 44000 2.000 EACH|
CASTING ADJUST TO GRADE |
0024 801- 06203 4287.000 LFT |
TEMPORARY PAVENENT MARKING, 4 I N,
0025 801- 06207 4287.000 LFT |

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN |

0026 801-06640 56. 000 EACH|
CONSTRUCTI ON SI GN, A

0027 801-06775 LUWP|
MAI NTAI NI NG TRAFFI C

0028 808-06712 4650. 000 LFT
LI NE, PAINT, BROKEN, YELLOW 4 IN |

0029 808-06713 85748. 000 LFT

LINE, PAINT, SOLID, WHTE, 4 IN

I
0030 808-06714 57382. 000 LFT

LINE, PAINT, SCLID, YELLOW 4 IN
0031 808-75297 39.000 LFT
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN [
0032 808-75998 950. 000 EACH

SNOWPLOWABLE RAI SED PAVEMENT NMARKER

SECTI ON TOTALS |

1325

1575

745

2200

12

48

65.

20.

1200

115.

22250

UNI'T PR CE

. 00000

. 00000

00000
00000
00000
00000
00000
00000
00000
. 70000

. 25000

00000

00000

. 10000

. 10000

. 10000

. 70000

I NC.

| (2) 35-2126716 |
| WABASH VALLEY ASPHALT CO LL|

I
ANOUNT]|

21200

1575.

745
33000
31128

1920
122395
4520
2400
3000

1071

6440
22250
465
8574.
5738

261.

21850
1,452, 164.

1, 452, 164.

00|

I
00|
I

I
00|

I
. 00|

. 00|

. 00|

. 00|

. 00|

. 00|

.90

75|

I
00|

I
00|

I
UNIT PRICE AVDUNT]

1139.25000 18228. 00|
1354. 50000 1354. 5oI
I
640. 50000 640. 50I
1905. 75000 28586. 25I
10. 29000 26692. 26I
77. 07000 3082. soI
102. 20000 192442. 60I
17. 85000 4034. 1oI
255. 24000 510. 48I
0. 10000 428. 7oI
0. 92000 3944. o4I
I
252. 25000 14126. ooI|
26060. 23000 26060. 23I
0. 08000 372. ooI
0. 08000 6859. 84I
0. 08000 4590. 56I
9. 45000 368. 55I
|
18. 90000 17955. 00|
$ 1,472, 061. 34I
"""""" $ 1,472,061 34|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 231 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 320, 066. 14 ROUTE : SR 48
CALL ORDER . 231 CONTRACT ID : RS-26312-A COUNTI ES : CLAY GREENE
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : VI NCENNES DI STRI CT SULLI VAN
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 542800F
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 1,914,503.32 100. 0000%
2 35-1418333 ROGERS GROUP, | NC. $ 2,040, 639. 40 106. 5884%
| (1) 35-2126716 | (2) 35-1418333 |
| WABASH VALLEY ASPHALT CO. LL| ROGERS GROUP, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUMP| 1601. 92000 1601. 92| 5600. 00000 5600. 00|
CONSTRUCTI ON' ENGI NEERI NG | | |
0002 105- 07038 15.000 MOS | 976. 07000 14641. 05 1130. 00000 16950. 00|
FIELD OFFICE, A | | |
0003 110- 01001 LUMP|  97000. 00000 97000. 00|  28000. 00000 28000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 125.000 LFT | 4. 20000 525. 00| 4. 90000 612. 50|
GUARDRAI L, REMOVE | | |
0005 202- 02272 18.000 LFT | 60. 99000 1097. 82| 18. 30000 329. 40
PAVED S| DE DI TCH, REMOVE | | [
0006 202- 60820 208400. 000 SYS | 0. 69000 143796. 00| 0. 65000 135460. 00|
SURFACE M LLING ASPHALT | | |
0007 202-93741 25.000 EACH 398. 24000 9956. 00| 91. 50000 2287. 50|
GUARD RAI L END TREATMENT, REMOVE | | [
0008 211- 07454 73.000 CYS | 30. 56000 2230. 88| 42. 70000 3117. 10|
STRUCTURE BACKFI LL | | |
0009 303- 07449 1360.000 TON | 21. 17000 28791. 20| 19. 70000 26792. 00|
COVPACTED AGGREGATE, NO 73 | | |
0010 304- 07490 900. 000 TON | 129. 07000 116163. 00| 140. 00000 126000. 00|
HVA PATCH NG TYPE B | | |
0011 401- 06264 LUMP| 2386. 88000 2386. 88| 6830. 00000 6830. 00|
PROFI LOGRAPH, HVA | | [
0012 401- 07321 15700. 000 TON | 34. 78000 546046. 00| 40. 50000 635850. 00|
QU QA-HVA, 2, 64, SURFACE, 9.5 nm | | |
0013 401- 07371 15800. 000 TON | 34. 14000 539412. 00| 38. 00000 600400. 00|
QU QA-HVA, 2, 64, |NTERMEDI ATE, 12.5 nm | | |
0014 402- 07451 200.000 TON | 44. 17000 8834. 00| 63. 75000 12750. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0015 405- 05517 36.000 TON | 290. 76000 10467. 36| 250. 00000 9000. 00|

ASPHALT FOR PRI ME COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/20/02
PAGE : 231 -2

ENG NEER S ESTI MATE: $ 2, 320, 066. 14 ROUTE : SR 48
CALL ORDER : 231 CONTRACT ID : RS-26312-A COUNTI ES : CLAY GREENE
LETTI NG DATE : 12/18/02 10:00 AM D STR CT : VI NCENNES DI STRI CT SULLI VAN
SET- ASI DE :
| (1) 35-2126716 | (2) 35-1418333 |
| WABASH VALLEY ASPHALT CO LL| ROGERS GROUP, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0016 406- 05520 91.000 TON | 180. 00000 16380. 00| 210. 00000 19110. 00|
ASPHALT FOR TACK COAT | | |
0017 601-01846 7.000 EACH 1601. 25000 11208. 75| 1850. 00000 12950. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0018 601- 06035 3929.000 LFT | 6. 56000 25774. 24| 7. 70000 30253. 30|
GUARDRAI L, RESET | | |
0019 601- 06854 2.000 EACH 1916. 25000 3832. 50| 2225. 00000 4450. 00|
GUARDRAI L, W BEAM NESTED | | |
0020 601- 94689 23.000 EACH| 2257. 50000 51922. 50| 2620. 00000 60260. 00|
GUARDRAI L END TREATMENT, OS | | |
0021 601- 99105 350.000 LFT | 11. 55000 4042. 50| 13. 50000 4725. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0022 610- 07487 1450. 000 TON | 106. 70000 154715. 00| 67. 50000 97875. 00|
HVA FOR APPROACHES, TYPE B | | |
0023 615- 06525 1.000 EACH 335. 32000 335. 32| 700. 00000 700. 00|
CASTI NG ADJUSTED TO GRADE, MONUNVENT | | |
0024 616- 02320 315.000 SYS | 2. 63000 828. 45| 3. 35000 1055. 25|
GEOTEXTI LES | | |
0025 616- 06405 390.000 TON | 23. 66000 9227. 40| 34. 00000 13260. 00|
Rl PRAP, REVETMENT | | |
0026 621-01004 1.000 EACH 367. 50000 367. 50| 425. 00000 425. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621- 06559 400.000 SYS | 2. 52000 1008. 00| 3. 00000 1200. 00|
MULCHED SEEDI NG, R | | |
0028 711-91996 LUWP| 920. 96000 920. 96| 13700. 00000 13700. 00|
REPAI R EXI STI NG STRUCTURE | | |
0029 715-03475 2.000 EACH 302. 84000 605. 68| 425. 00000 850. 00|
SAFETY METAL END SECTION, 4:1, 15 IN | | |
0030 715-05118 15.000 LFT | 144. 93000 2173. 95| 79. 25000 1188. 75|
PIPE, TYPE 1, C RCULAR 12 IN. | | |
0031 715-05119 52.000 LFT | 73. 67000 3830. 84| 112. 00000 5824. 00|
PIPE, TYPE 1, C RCULAR 15 IN. | | |
0032 715-05129 10.000 LFT | 201. 07000 2010. 70| 410. 00000 4100. 00|
PIPE, TYPE 1, C RCULAR 54 IN. | | |
0033 715- 05151 320.000 LFT | 14. 43000 4617. 60| 24. 00000 7680. 00|
PIPE, TYPE 2, CIRCULAR 15 IN. | | |
0034 715-05171 60. 000 LFT | 25. 79000 1547. 40| 40. 00000 2400. 00|
PIPE, TYPE 3, C RCULAR 18 IN. | | |
0035 715- 06492 1.000 EACH 3189. 11000 3189. 11| 1675. 00000 1675. 00|

CONCRETE ANCHOR, 54 IN. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 231 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 320, 066. 14 ROUTE : SR 48
CALL ORDER . 231 CONTRACT ID : RS-26312-A COUNTI ES : CLAY GREENE
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : VI NCENNES DI STRI CT SULLI VAN
SET- AS| DE :
| (1) 35-2126716 | (2) 35-1418333 [

| WABASH VALLEY ASPHALT CO. LL| ROGERS GROUP, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0036 715- 46005 2.000 EACH 232. 84000 465. 68| 335. 00000 670. 00|
Pl PE END SECTION, 15 IN. | | |
0037 715-46010 2.000 EACH 252. 84000 505. 68| 390. 00000 780. 00|
Pl PE END SECTION, 18 IN. | | [
0038 801- 06203 13080. 000 LFT | 0. 08000 1046. 40| 0. 60000 7848. 00|
TEMPORARY PAVEMENT MARKI NG 4 I N. | | [
0039 801- 06207 6540. 000 LFT | 1. 12000 7324. 80| 0. 25000 1635. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN I I |
0040 801- 06640 81.500 EACH| 157. 50000 12836. 25| 180. 00000 14670. 00|
CONSTRUCTI ON SI GN, A | | [
0041 801-06775 LUMP|  27010. 88000 27010.88]  60000. 00000 60000. 00|
MAI NTAI NI NG TRAFFI C | [ I
0042 808- 06712 13500. 000 LFT | 0. 09000 1215. 00| 0. 16000 2160. 00|
LI NE, PAINT, BROKEN, YELLOW 4 IN. | | [
0043 808- 06713 113350. 000 LFT | 0. 09000 10201. 50| 0. 16000 18136. 00|
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0044 808- 06714 32470.000 LFT | 0. 09000 2922. 30| 0. 16000 5195. 20|
LI NE, PAINT, SOLID, YELLOW 4 IN. | | |
0045 808- 75215 390.000 LFT 1. 84000 717. 60| 2.50000 975. 00|
LI NE, THERMOPLASTIC, SOLID, WH TE, 12 | [
I'N. | |

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 24 IN.

0047 808- 75300 750.000 LFT
TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK LINE, 6 IN. | | |

0048 808- 75340 4.000 EACH 341. 25000 1365. 00| 330. 00000 1320. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | [ |

I
|

0046 808- 75297 108. 000 LFT | 3. 68000 397. 44| 5. 00000 540. 00|
|
| 1. 05000 787. 50| 1. 25000 937. 50|
|

0049 808- 75996 1151. 000 EACH 4. 40000 5064. 40| 4. 20000 4834. 20|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0050 808- 75998 1151.000 EACH 18. 38000 21155. 38| 23. 70000 27278. 70|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,914, 503. 32 $ 2,040, 639. 40|
------------------------------------------ B

CONTRACT TOTALS | $ 1,914, 503. 32| $ 2,040, 639. 40|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 241 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 730, 090. 34 RQUTE : SR 66
CALL ORDER 1241 CONTRACT ID : RS-26314-A COUNTI ES : CRAWCRD WASH NGTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 3588002
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1056038 CALCAR QUARRI ES, | NC, $ 477,741.53 100. 0000%
2 35-0248940 CORYDON STONE & ASPHALT $ 523, 900. 25 109. 6618%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 598, 500. 00 125. 2769%
4 35-0626844 RUDCLPH, J.H & CO $ 685, 929. 80 143. 5775%
| (1) 35-1056038 | (2) 35-0248940 | (3) 35-2040801
| CALCAR QUARRI ES, | NC. | CORYDON STONE & ASPHALT | GOHVANN ASPHALT & CONSTR , |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACI NG
I | |
0001 105- 06845 LUMP| 1200. 00000 1200. 00| 1000. 00000 1000. 00| 2300. 00000 2300. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07039 4.000 MBS | 950. 00000 3800. 00| 1400. 00000 5600. 00| 2000. 00000 8000. 00
FI ELD OFFI CE, B | | [
0003 110- 01001 LUWP|  14000. 00000 14000. 00|  26000. 00000 26000. 00]  29500. 00000 29500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 60820 2000. 000 SYS | 2.80000 5600. 00| 2. 50000 5000. 00| 1. 75000 3500. 00
SURFACE M LLI NG ASPHALT | | |
0005 202- 93741 4.000 EACH 200. 00000 800. 00| 200. 00000 800. 00| 200. 00000 800. 00
GUARD RAI L END TREATMENT, REMOVE | |
0006 203-91878 4165.000 LFT | 6. 00000 24990. 00| 2. 75000 11453. 75| 4. 50000 18742. 50
LI NEAR DI TCH GRADI NG | | [
0007 205- 06932 120.000 LFT | 3. 00000 360. 00| 5. 00000 600. 00| 4. 45000 534. 00
TEMPORARY CHECK DAM STRAW BALES | | [
0008 211- 07454 55.000 CYS | 30. 00000 1650. 00| 29. 00000 1595. 00| 40. 00000 2200. 00
STRUCTURE BACKFI LL | |
0009 303- 07449 455.000 TON | 12. 00000 5460. 00| 18. 00000 8190. 00| 19. 00000 8645. 00
COVPACTED AGGREGATE, NO. 73 | | [
0010 304- 07490 270.000 TON | 52. 00000 14040. 00| 70. 00000 18900. 00| 100. 00000 27000. 00
HVA PATCH NG TYPE B | | |
0011 401-07321 7285.000 TON | 24. 55000 178846. 75| 29. 50000 214907. 50| 32. 00000 233120. 00
QU QA-HVA, 2, 64, SURFACE, 9.5 mm | | [
0012 402- 07451 3600. 000 TON | 24. 55000 88380. 00| 29. 50000 106200. 00| 32. 00000 115200. 00
HVA, TYPE B, WEDGE AND LEVEL | |
0013 405- 05517 12.000 TON | 275. 00000 3300. 00| 275. 00000 3300. 00| 300. 00000 3600. 00
ASPHALT FOR PRI ME COAT | | |
0014 406- 05520 28.000 TON | 185. 00000 5180. 00| 175. 00000 4900. 00| 170. 00000 4760. 00

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 241 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 730, 090. 34 RQUTE : SR 66
CALL ORDER 1241 CONTRACT ID : RS-26314-A COUNTI ES : CRAWCRD WASH NGTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1056038 | (2) 35-0248940 | (3) 35-2040801
| CALCAR QUARRI ES, | NC. | CORYDON STONE & ASPHALT | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 601- 94689 4.000 EACH 2150. 00000 8600. 00| 2150. 00000 8600. 00| 4600. 00000 18400. 00
GUARDRAI L END TREATMENT, OS | | |
0016 610-07487 535.000 TON | 40. 00000 21400. 00| 50. 00000 26750. 00| 38. 00000 20330. 00
HVA FOR APPROACHES, TYPE B | | [
0017 615- 06525 1.000 EACH 500. 00000 500. 00| 250. 00000 250. 00| 750. 00000 750. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0018 616- 02320 3480. 000 SYS | 1. 95000 6786. 00| 1. 50000 5220. 00| 1. 40000 4872. 00
GEOTEXTI LES | | [
0019 616- 06405 870.000 TON | 20. 50000 17835. 00| 14. 00000 12180. 00| 20. 00000 17400. 00
R PRAP, REVETNMENT | | [
0020 621-01004 1.000 EACH 250. 00000 250. 00| 610. 00000 610. 00| 610. 00000 610. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0021 621- 06559 25.000 SYS | 10. 00000 250. 00| 15. 00000 375. 00| 14. 90000 372.50
MULCHED SEEDI NG R | | |
0022 715-05118 34.000 LFT | 77.50000 2635. 00| 30. 00000 1020. 00| 105. 00000 3570. 00
PIPE, TYPE 1, C RCULAR 12 IN | | |
0023 715-05119 38.000 LFT | 88. 00000 3344. 00| 35. 00000 1330. 00| 100. 00000 3800. 00
PIPE, TYPE 1, C RCULAR 15 IN | | |
0024 715-05123 42.000 LFT | 121. 50000 5103. 00| 55. 00000 2310. 00| 130. 00000 5460. 00
PIPE, TYPE 1, CRCULAR 24 IN | | [
0025 715-46000 2.000 EACH 195. 00000 390. 00| 175. 00000 350. 00| 400. 00000 800. 00
PI PE END SECTION, 12 IN. | | |
0026 715-46005 2.000 EACH 210. 00000 420. 00| 190. 00000 380. 00| 430. 00000 860. 00
PI PE END SECTION, 15 IN. | | |
0027 715- 46020 2.000 EACH 395. 00000 790. 00| 250. 00000 500. 00| 470. 00000 940. 00
PI PE END SECTION, 24 IN. | | |
0028 801- 06203 3740.000 LFT | 0. 90000 3366. 00| 0. 20000 748. 00| 0. 50000 1870. 00
TEMPORARY PAVEMENT MARKING 4 I N | | |
0029 801- 06207 3740.000 LFT | 0. 90000 3366. 00| 1. 00000 3740. 00| 1. 40000 5236. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 | N | | |
0030 801- 06640 29.000 EACH 60. 00000 1740. 00| 60. 00000 1740. 00| 60. 00000 1740. 00
CONSTRUCTI ON SIGN, A | | |
0031 801-06775 LUWP| 22000. 00000 22000. 00| 15000. 00000 15000. 00| 21939. 20000 21939. 20
MAI NTAI NI NG TRAFFI C | | [
0032 808-06712 4545. 000 LFT | 0. 08900 404. 50| 0. 10000 454. 50| 0. 08000 363. 60
LINE, PAINT, BROKEN, YELLOWN 4 IN. | | |
0033 808-06713 74710. 000 LFT | 0. 08900 6649. 19| 0. 10000 7471. 00| 0. 08000 5976. 80
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0034 808-06714 55855. 000 LFT | 0. 08900 4971. 09| 0. 10000 5585. 50| 0. 08000 4468. 40

LINE, PAINT, SOLID, YELLOW 4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $
CALL CRDER : 241
LETTI NG DATE : 12/18/02 10:00 AM

730, 090. 34
CONTRACT ID :
DI STR CT :

SET- AS| DE :

RS-26314- A
VI NCENNES DI STRI CT

COUNTI ES :

DATE : 12/20/02
PAGE : 241 -3
RQUTE : SR 66

CRAWFCRD WASHI NGTON

| (1) 35-1056038

| CALCAR QUARRI ES

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE
__________________________________________ I
0035 808- 75297 72.500 LFT | 6. 00000
TRANSVERSE MARKI NGS, THERVOPLASTI C, |
STOP LINE, 24 IN.
0036 808- 75996 900.000 EACH| 3.00000
SNOAPLOWABLE RAI SED PAVEMENT MARKER, |
REMOVE
0037 808- 75998 900.000 EACH 18. 00000
SNOAPLOMABLE RAI SED PAVEMENT NMARKER |
SECTI ON TOTALS | $

| (2) 35-0248940

I NC. | CCRYDON STONE & ASPHALT
AM(LMW" UNIT PRI CE
T s 00l 10 00000
I
2700.00} 3. 50000
|
16200.00{ 18. 85000
477,741.53" $
e T s

| (3) 35-2040801
| GOHVANN ASPHALT & CONSTR , |

AMOUNT| UNIT PRICE AMOUNT
_____________ o
725. 00| 10. 00000 725. 00
|
3150. 00| 3. 50000 3150. 00
|
16965. 00| 18. 85000 16965. 00
I
523, 900. 25| $ 598, 500. 00
_____________ o
523, 900. 25| $ 598, 500. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 241 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 730, 090. 34 RQUTE : SR 66
CALL ORDER 1241 CONTRACT ID : RS-26314-A COUNTI ES : CRAWCRD WASH NGTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-0626844 | |
| RUDOLPH, J.H. & CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACI NG

[
0001 105-06845 LUWP| 5000. 00000 5000. 00|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |

|

I

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 4.000 MOS | 1700. 00000 6800. 00| |
FIELD OFFI CE, B | [ |
0003 110- 01001 LUMP|  34200. 00000 34200. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 2000. 000 SYS | 3.20000 6400. 00| |
SURFACE M LLING ASPHALT | | |
0005 202- 93741 4.000 EACH| 1750. 00000 7000. 00| |
GUARD RAI L END TREATMENT, REMOVE | | |
0006 203-91878 4165.000 LFT | 11. 00000 45815. 00| |
LI NEAR DI TCH GRADI NG | | |
0007 205- 06932 120.000 LFT | 4. 65000 558. 00| [
TEMPORARY CHECK DAM STRAW BALES | | |
0008 211- 07454 55.000 CYS | 10. 00000 550. 00| |
STRUCTURE BACKFI LL | | |
0009 303- 07449 455.000 TON | 41. 00000 18655. 00| |
COVPACTED AGGREGATE, NO 73 | | |
0010 304- 07490 270.000 TON | 125. 00000 33750. 00| |
HVA PATCH NG TYPE B [ | [
0011 401-07321 7285.000 TON | 29. 00000 211265. 00| [
QA-HVA, 2, 64, SURFACE, 9.5 nm | [ |

0012 402- 07451 3600.000 TON | 42. 00000 151200. 00| |
HVA, TYPE B, WEDGE AND LEVEL | | |
0013 405- 05517 12.000 TON | 375. 00000 4500. 00| |
ASPHALT FOR PRI ME COAT | | |
0014 406- 05520 28.000 TON | 175. 00000 4900. 00| |
ASPHALT FOR TACK COAT | | |
0015 601- 94689 4.000 EACH 5500. 00000 22000. 00| |
GUARDRAI L END TREATMENT, CS | | |
0016 610- 07487 535.000 TON | 29. 00000 15515. 00| |
HVA FOR APPROACHES, TYPE B | | |
0017 615- 06525 1.000 EACH 701. 00000 701. 00| [
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0018 616- 02320 3480.000 SYS | 3. 50000 12180. 00| |
GEOTEXTI LES | | |
0019 616- 06405 870.000 TON | 37. 00000 32190. 00| |
Rl PRAP, REVETMENT | [ |
0020 621- 01004 1.000 EACH 635. 00000 635. 00| |
|

I



ENG NEER S ESTI MATE: $ 730, 090.

34

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/20/02
PAGE : 241 -5

RQUTE : SR 66

CALL ORDER 1241 CONTRACT ID : RS-26314-A COUNTI ES : CRAWCRD WASH NGTON
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0626844 | |
| RUDOLPH, J.H. & CO | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0021 621- 06559 25.000 SYS | 15. 50000 387. 50| |
MULCHED SEEDING R | | |
0022 715-05118 34.000 LFT | 95. 00000 3230. 00| |
PIPE, TYPE 1, C RCULAR 12 IN [ [ [
0023 715-05119 38.000 LFT | 95. 00000 3610. 00| |
PIPE, TYPE 1, CRCULAR 15 IN [ [ [
0024 715-05123 42.000 LFT | 95. 00000 3990. 00| |
PIPE, TYPE 1, CRCULAR 24 IN [ [ [
0025 715- 46000 2.000 EACH 825. 00000 1650. 00| |
PI PE END SECTION, 12 IN. | [ [
0026 715- 46005 2.000 EACH 825. 00000 1650. 00| |
PI PE END SECTION, 15 IN. | [ [
0027 715- 46020 2.000 EACH 925. 00000 1850. 00| |
PI PE END SECTION, 24 IN. | [ |
0028 801- 06203 3740.000 LFT | 0. 60000 2244. 00| |
TEMPORARY PAVEMENT MARKING 4 I N | | |
0029 801- 06207 3740.000 LFT | 1. 25000 4675. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0030 801- 06640 29. 000 EACH| 70. 00000 2030. 00| |
CONSTRUCTI ON SI GN, A | | |
0031 801-06775 LUWP| 14000. 00000 14000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0032 808-06712 4545. 000 LFT | 0. 09000 409. 05| |
LINE, PAINT, BROKEN, YELLOW 4 IN | | [
0033 808-06713 74710. 000 LFT | 0. 09000 6723. 90| |
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0034 808-06714 55855. 000 LFT | 0. 09000 5026. 95| |
LINE, PAINT, SCOLID, YELLOW 4 IN. | | |
0035 808- 75297 72.500 LFT | 6. 24000 452. 40| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | [
0036 808- 75996 900. 000 EACH| 3. 71000 3339. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE [ | |
0037 808- 75998 900. 000 EACH 18. 72000 16848. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 685, 929. 80| |
CONTRACT TOTALS | $ 685, 929. 80|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 261 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 942,178.41 RQUTE : SR 37
CALL ORDER . 261 CONTRACT I D : RS-26441-A COUNTI ES : GRANT
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 08/22/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 097900E
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LOWN BI D
1 35-1139301 E & B PAVING |INC $ 1,285, 046.03 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 1,381,386.35 107. 4970%
3 35-0918397 Rl ETH RI LEY CONSTRUCTI ON $ 1,994, 484. 70 155. 2072%
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-0918397
|E & B PAVING |NC | BROOKS CONSTRUCTI ON | RIETH RI LEY CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ E T T T S e
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105-07039 9.000 MOS | 1760. 00000 15840. 00| 900. 00000 8100. 00| 2200. 00000 19800. 00
FI ELD OFFI CE, B | | |
0002 110-01001 LUMP| 64000. 00000 64000. 00| 36900. 00000 36900. 00| 73300. 00000 73300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02241 62.500 LFT | 2.00000 125. 00| 2. 00000 125. 00| 2.10000 131. 25
GUARDRAI L, REMOVE | | |
0004 202- 02255 2.000 EACH 617. 40000 1234. 80| 400. 00000 800. 00| 1100. 00000 2200. 00
TREE, 18 IN., REMOVE | | |
0005 202- 02260 5.000 EACH 617. 40000 3087. 00| 760. 00000 3800. 00| 1100. 00000 5500. 00
TREE, 30 IN., REMOVE | | |
0006 202-02271 96.000 EACH 157. 63000 15132. 48| 260. 00000 24960. 00| 250. 00000 24000. 00
HEADWALL, REMOVE | | |
0007 202- 60820 126376. 000 SYS | 0. 25000 31594. 00| 1. 25000 157970. 00| 0. 55000 69506. 80
SURFACE M LLI NG ASPHALT | | |
0008 202-90277 2.000 EACH 134. 65000 269. 30| 75. 00000 150. 00| 140. 00000 280. 00
DETECTOR HOUSI NG REMOVE | | |
0009 202-93741 4.000 EACH 100. 00000 400. 00| 100. 00000 400. 00| 100. 00000 400. 00
GUARD RAI L END TREATMENT, REMOVE | |
0010 202-96133 26.000 LFT | 10. 00000 260. 00| 34. 00000 884. 00| 38. 00000 988. 00
Pl PE, REMOVE | |
0011 203-90014 29.790 STA | 120. 00000 3574. 80| 200. 00000 5958. 00| 360. 00000 10724. 40
LI NEAR GRADI NG | | |
0012 211-02050 15.200 CYS | 17. 00000 258. 40| 17. 25000 262. 20| 23. 00000 349. 60
B BORROW | |
0013 303-07449 3995.000 TON | 12. 00000 47940. 00| 12. 00000 47940. 00| 25. 00000 99875. 00
COVPACTED AGGREGATE, NO. 73 | | |
0014 304- 07490 1225.000 TON | 55. 00000 67375. 00| 41. 00000 50225. 00| 80. 00000 98000. 00

HVA PATCHI NG TYPE B | | |



ENG NEER S ESTI MATE: $ 1,942,178.41

CALL ORDER @ 261

LETTI NG DATE : 12/18/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

RS-26441- A
FT. WAYNE DI STRI CT

ROUTE
COUNTI ES

SR

37

DATE :
PAGE :

12/ 20/
261 -2

02

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON

0015 304-07509 1060. 000

| (1) 35-1139301
| E & B PAVI NG

TON |

W DEN NG WTH QC/ QA- HVA, 3, 64, BASE,

25 mMm
0016 401- 06264
PROFI LOGRAPH, HVA
0017 401-07328 10426. 000
QU QA-HWA, 3, 70, SURFACE, 9.5 mm
0018 401- 07379 14125. 000

|
LUMP)

|
TON |

I
TON |

QC QA-HVA, 3, 70, | NTERMEDI ATE, 12.5 mm

0019 406- 05520 70. 000
ASPHALT FOR TACK COAT

0020 601-94689 4. 000
GUARDRAI L END TREATMENT, OS

0021 601-97774 1. 000

GUARDRAI L END TREATMENT, OS, SPARE
PARTS PACKAGE

0022 610-07486 883. 000
HVA FOR APPROACHES, TYPE A
0023 612- 04315 79. 320

ASPHALT NMATERI AL FOR UNDERSEAL
0024 612-60410 1328. 000
DRI LLED HOLE FOR UNDERSEAL

0025 715-05169 76. 000
PIPE, TYPE 3, CRCULAR 15 IN

0026 715-05595 88. 000
PI PE EXTENSI ON, Cl RCULAR, 15 IN

0027 715-05596 20. 000
PI PE EXTENSI ON, Cl RCULAR, 18 IN

0028 715-05597 40. 000
PI PE EXTENSI ON, Cl RCULAR, 24 IN

0029 715-05756 199. 000
PI PE EXTENSI ON, C RCULAR, 12 IN

0030 715-46000 72.000
PI PE END SECTION, 12 IN

0031 715-46005 32. 000
PI PE END SECTION, 15 IN

0032 715-46010 8. 000
PI PE END SECTI ON, 18 IN.

0033 715-46020 10. 000
PI PE END SECTION, 24 IN

0034 720-44000 1. 000

CASTI NG ADJUST TO GRADE

TON |
I
EACH
I
EACH
|

|
TON |

I
TON |

EACH|
LFT "
LFT,
LFTI
LFTI
LFTI
EACH
EACH
EACH
EACH
EACH

42

4000
32.
27.

143.

2100

900.

60

725

38

75.

92

79

80

175

192.

227.

312.

313.

UNI'T PR CE

44520

00000

00000
33000
00000
00000
00000

00000

00000
00000

. 00000

86000

71000

53000

96000

86000

21000

41000

93000

57000

16000

I
ANOUNT

4000

337072

381375

10010

8400

900.

52980

57507.

9296

2953

6662.

1850

3198

16091.

12615.

6157.

1823

3125

313.

| (2) 35-1065659
| BROCKS CONSTRUCTI ON

00|
I

I
. 00

.58

. 00|

. 00|

|
. 00|

00|

00|
00|
00|
36|
48|
60|
40|
14|
12|
12|
44
70]

16|

UNI T PRI CE

2300
33
26

125

2100

900

49

725

28

142.

164.

126.

172.

307.

322

363.

480.

445.

. 00000
. 00000
. 65000
. 00000
. 00000

. 00000

. 20000

00000

. 00000

00000

00000

00000

00000

50000

25000

00000

40000

75000

00000

ANOUNT]

32701.

2300

344058

376431

8750

8400

900.

43443.

57507.

9296

2128

12496.

3280

5040

34327.

22122.

10304.

2907.

4807.

445.

00|
I

|
.00

. 00|

.25

. 00|

|
.00

OJ

I
GJ
OJ
OJ
OJ
OJ
od
od
5d
od
od
2J
5d
04

(3) 35-0918397

R ETH RI LEY CONSTRUCTI ON

UNT PRI CE

62

5500
52
44

195

2200

930

72

770.

36

120

130

110.

110.

250.

290

300

590

570

. 00000

. 00000
. 00000
. 00000
. 00000
. 00000

. 00000

. 00000

00000

. 00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

5500.
542152.
621500.

13650

8800.

930

63576

61076

10624.

2736.

10560

2600

4400

21890

18000

9280

2400

5900

570

00
00
00
00
00

00

00

40

00

00

00

00

00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 261 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 942,178.41 RQUTE : SR 37
CALL ORDER . 261 CONTRACT I D : RS-26441-A COUNTI ES : GRANT
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-0918397
| E & B PAVING | NC | BROOKS CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0035 801- 06775 LUWP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 47000. 00000 47000. 00
MAI NTAI NI NG TRAFFI C | | |
0036 802-03126 1.000 EACH 199. 43000 199. 43| 60. 00000 60. 00| 210. 00000 210. 00
OVERHEAD SI G\, RELOCATE | | [
0037 802- 76235 1.000 EACH 199. 43000 199. 43| 100. 00000 100. 00| 210. 00000 210. 00
| NSTALL OVERHEAD S| GN | | [
0038 802-91122 4.000 EACH 425. 12000 1700. 48| 125. 00000 500. 00| 440. 00000 1760. 00
SI GN, GROUND MOUNTED, RESET | | [
0039 805- 78470 4700. 000 LFT | 0. 32000 1504. 00| 0. 20000 940. 00| 0. 32000 1504. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | |
0040 805- 78510 500. 000 LFT | 0. 69000 345. 00| 0. 60000 300. 00| 0. 70000 350. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0041 805- 78795 1750. 000 LFT | 5. 01000 8767. 50| 4. 45000 7787. 50| 5. 20000 9100. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0042 805- 78800 1.000 EACH 671. 87000 671. 87| 475. 00000 475. 00| 700. 00000 700. 00
SI GNAL DETECTOR HOUSI NG | NSTALL | |
0043 805- 92951 9.000 EACH 116. 50000 1048. 50| 75. 00000 675. 00| 120. 00000 1080. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0044 808-06713 75315.000 LFT | 0. 07000 5272. 05| 0. 09000 6778. 35| 0. 05000 3765. 75
LINE, PAINT, SOLID, WHTE, 4 IN. | |
0045 808- 75240 9195. 000 LFT | 0. 32000 2942. 40| 0. 28000 2574. 60| 0. 30000 2758. 50
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. I | |
0046 808- 75245 8299. 000 LFT | 0. 31000 2572. 69| 0. 28000 2323. 72| 0. 30000 2489. 70
LINE, THERMOPLASTIC, SCOLID, YELLOW 4 | | |
I'N. | | |
0047 808- 75256 250. 000 LFT | 1. 17000 292. 50| 1. 15000 287. 50| 1. 20000 300. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CROSSHATCH LINE, 8 IN | | |
0048 808- 75260 105. 000 LFT | 1. 75000 183. 75| 1. 75000 183. 75| 1. 80000 189. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 12 IN. | | |
0049 808- 75274 1452. 000 LFT | 1. 17000 1698. 84| 1. 75000 2541. 00| 1. 20000 1742. 40
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 8 IN. | |
0050 808- 75278 155. 000 LFT | 1. 75000 271. 25| 1. 75000 271. 25| 1. 80000 279. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 12 IN. | | |
0051 808- 75297 204.000 LFT | 3. 75000 765. 00| 4. 00000 816. 00| 3. 90000 795. 60

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 261 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 942,178.41 RQUTE : SR 37
CALL ORDER . 261 CONTRACT I D : RS-26441-A COUNTI ES : GRANT
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-0918397
| E & B PAVING | NC | BROOKS CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 808- 75320 10. 000 EACH 52. 00000 520. 00| 59. 00000 590. 00| 54. 00000 540. 00

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0053 808- 75325 10.000 EACH 64. 00000 640. 00| 84. 00000 840. 00| 66. 00000 660. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0054 808- 75996 545.000 EACH| 2. 83000 1542. 35| 1. 00000 545. 00| 5. 20000 2834. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |

0055 808- 75998 545.000 EACH| 18. 75000 10218. 75 18. 00000 9810. 00| 25. 00000 13625. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0056 801- 06640 24.000 EACH 75. 00000 1800. 00| 75. 00000 1800. 00| 78. 00000 1872. 00
CONSTRUCTI ON SI GN, A | | |

0057 801- 06203 2000.000 LFT | 2.00000 4000. 00| 1. 00000 2000. 00| 0. 50000 1000. 00
TEMPORARY PAVEMENT MARKING 4 IN | | |

0058 801- 06207 1000. 000 LFT | 2.00000 2000. 00| 2. 00000 2000. 00| 1. 00000 1000. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. | [ [

0059 202- 91385 1.000 EACH 193. 31000 193. 31| 1000. 00000 1000. 00| 650. 00000 650. 00
I NLET, REMOVE | | |

0060 720- 45030 2.000 EACH 945. 08000 1890. 16| 1237. 00000 2474. 00| 1400. 00000 2800. 00
I NLET, E7 | | |

0061 202- 51330 LUMP| 6506. 45000 6506. 45| 100. 00000 100. 00| 7300. 00000 7300. 00
PRESENT STRUCTURE, REMOVE | | |

0062 211- 02050 22.100 CYS | 17. 00000 375. 70| 17. 25000 381. 23 23. 00000 508. 30
B BORROW | |

0063 715- 05121 74.000 LFT | 56. 44000 4176. 56 46. 50000 3441. 00| 47. 00000 3478. 00
PIPE, TYPE 1, CIRCULAR 18 IN. | |

0064 720- 45035 1.000 EACH 970. 66000 970. 66 1100. 00000 1100. 00| 1700. 00000 1700. 00
INLET, F7 | | |

0065 616- 02320 20.000 SYS | 0. 68000 13. 60| 5. 85000 117. 00| 9. 60000 192. 00
GEOTEXTI LES | | |

0066 616- 06405 26.000 TON | 28. 01000 728. 26 43. 70000 1136. 20| 52. 00000 1352. 00
Rl PRAP, REVETMENT | | |

0067 715- 05048 40.000 LFT | 30. 49000 1219. 60| 9. 50000 380. 00| 14. 00000 560. 00
PIPE, TYPE 4, CIRCULAR 6 IN | |

0068 715- 05116 100.000 LFT | 57. 89000 5789. 00| 44.10000 4410. 00| 22. 00000 2200. 00
PIPE, TYPE 1, CIRCULAR 8 IN | |

0069 715- 03476 2.000 EACH 542. 53000 1085. 06| 765. 00000 1530. 00| 530. 00000 1060. 00
SAFETY METAL END SECTION, 4:1, 24 IN. | |

SECTI ON TOTALS | $ 1,285, 046. 03| $ 1,381, 386. 35| $ 1,994,484.70
------------------------------------------ B S

CONTRACT TOTALS [ $ 1,285, 046.03| $ 1,381, 386. 35| $ 1,994,484.70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 271 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 228, 496. 36 ROQUTE : SR 13
CALL ORDER . 271 CONTRACT I D : RS-26490-A COUNTI ES : WABASH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 08/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4585006
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 1,250, 045.73 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 1,305,014.94 104. 3973%
3 35-0997978 PHEND & BROM, | NC. $ 1,491, 907. 05 119. 3481%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,783, 980.00 222.7102%
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-0997978
|E & B PAVING, |NC. | BROCKS CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 07039 9.000 MS | 1200. 00000 10800. 00| 900. 00000 8100. 00| 1300. 00000 11700. 00
FI ELD OFFI CE, B | | [
0002 110-01001 LUMP|  60000. 00000 60000. 00]  65000. 00000 65000. 00]  70000. 00000 70000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 202-02241 5660. 500 LFT | 2.10000 11887. 05| 2. 10000 11887. 05| 2.10000 11887. 05
GUARDRAI L, REMOVE | | [
0004 202- 60820 61265. 000 SYS | 1. 00000 61265. 00| 1. 00000 61265. 00| 1. 00000 61265. 00
SURFACE M LLI NG ASPHALT | | |
0005 202-93741 16. 000 EACH| 110. 00000 1760. 00| 110. 00000 1760. 00| 110. 00000 1760. 00
GUARD RAI L END TREATMENT, REMOVE | | [
0006 202- 94749 5331.000 LFT | 0. 25000 1332. 75| 0. 06000 319. 86| 0. 10000 533. 10
CURB, ASPHALT, REMOVE | | |
0007 203-90014 2.400 STA | 500. 00000 1200. 00| 607. 00000 1456. 80| 600. 00000 1440. 00
LI NEAR GRADI NG | | |
0008 303- 07449 2608.000 TON | 14. 00000 36512. 00| 5. 00000 13040. 00| 14. 50000 37816. 00
COVPACTED AGGREGATE, NO. 73 | | |
0009 304- 07490 350.000 TON | 40. 00000 14000. 00| 68. 00000 23800. 00| 55. 00000 19250. 00
HVA PATCH NG TYPE B | | |
0010 401- 06264 LUMP| 4000. 00000 4000. 00| 3000. 00000 3000. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HVA | | |
0011 401-07320 2586.000 TON | 25. 00000 64650. 00| 31. 30000 80941. 80| 30. 00000 77580. 00
QU QA-HWVA, 1, 64, SURFACE, 9.5 mm | | |
0012 401-07321 12628.000 TON | 26. 00000 328328. 00| 26. 40000 333379. 20| 31. 00000 391468. 00
QU QA-HWVA, 2, 64, SURFACE, 9.5 mm | | [
0013 401- 07389 3448.000 TON | 21. 00000 72408. 00| 24. 35000 83958. 80| 28. 00000 96544. 00
QX QM- HVA, 1, 64, |NTERVEDI ATE, 19.0 mm | | [
0014 401- 07390 16837. 000 TON | 21. 00000 353577. 00| 21. 00000 353577. 00| 27. 00000 454599. 00

QT QA-HVA, 2, 64, | NTERMEDI ATE, 19.0 mm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 271 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 228, 496. 36 ROQUTE : SR 13
CALL ORDER . 271 CONTRACT I D : RS-26490-A COUNTI ES : WABASH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-0997978
|E & B PAVING | NC | BROOKS CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 402-07451 116. 000 TON | 37. 00000 4292. 00| 29. 60000 3433. 60| 43. 00000 4988. 00
HMVA, TYPE B, WEDGE AND LEVEL | |
0016 406- 05520 146. 000 TON | 50. 00000 7300. 00| 10. 00000 1460. 00| 145. 00000 21170. 00
ASPHALT FOR TACK COAT | | [
0017 601-01522 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0019 601-01740 1.000 EACH| 1700. 00000 1700. 00| 1700. 00000 1700. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 4 | |
0020 601-94689 14. 000 EACH 2950. 00000 41300. 00 1900. 00000 26600. 00| 2550. 00000 35700. 00
GUARDRAI L END TREATMENT, GS | |
0021 601-97774 2.000 EACH 900. 00000 1800. 00 900. 00000 1800. 00| 900. 00000 1800. 00

PARTS PACKAGE

I
|
|
GUARDRAI L END TREATMENT, OS, SPARE | |
I I
[ 8. 60000 49914. 40 8. 60000 49914. 40
I
I
I

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
4 IN | I

|
0022 601- 99105 5804.000 LFT | 8. 60000 49914. 40
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | |
0023 605- 05523 5331.000 LFT | 3. 30000 17592. 30 2. 40000 12794. 40 2. 25000 11994. 75
CURB, HMA | |
0025 611- 95023 1.000 EACH 150. 00000 150. 00| 200. 00000 200. 00| 150. 00000 150. 00
MAl LBOX ASSEMBLY, RESET | | |
0026 615- 06520 13.000 EACH, 250. 00000 3250. 00| 265. 00000 3445. 00| 225. 00000 2925. 00
MONUVENT, RE- ESTABLI SH | | |
0027 715- 05597 4.000 LFT | 96. 50000 386. 00| 335. 00000 1340. 00| 230. 00000 920. 00
Pl PE EXTENSI ON, CI ROULAR, 24 IN. | |
0028 715- 05756 8.000 LFT | 44. 00000 352. 00| 163. 00000 1304. 00| 111. 00000 888. 00
Pl PE EXTENSI ON, O ROULAR, 12 IN. | | |
0029 715- 46005 2.000 EACH 329. 00000 658. 00| 369. 00000 738. 00| 220. 00000 440. 00
Pl PE END SECTION, 15 IN. | | |
0030 715- 46010 4.000 EACH 349. 00000 1396. 00| 388. 50000 1554. 00| 250. 00000 1000. 00
Pl PE END SECTION, 18 IN. | | |
0031 715- 46020 4.000 EACH 392. 00000 1568. 00| 430. 70000 1722. 80| 290. 00000 1160. 00
Pl PE END SECTION, 24 IN, | | |
0032 720- 44000 34.000 EACH 290. 00000 9860. 00| 355. 00000 12070. 00| 250. 00000 8500. 00
CASTING ADJUST TO GRADE | |
0033 720- 45615 2.000 LFT | 175. 00000 350. 00| 470. 00000 940. 00| 300. 00000 600. 00
STRUCTURE, | NLET, RECONSTRUCT | | |
0034 801- 06203 45170.000 LFT | 0. 01000 451. 70| 0. 01000 451. 70| 0. 03000 1355. 10
TEMPORARY PAVEMENT MARKING 4 IN | | |
0035 801- 06207 45170.000 LFT | 0. 01000 451. 70| 0. 01000 451. 70| 0. 01000 451. 70
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 271 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 228, 496. 36 ROQUTE : SR 13
CALL ORDER . 271 CONTRACT I D : RS-26490-A COUNTI ES : WABASH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-0997978
|E & B PAVING | NC | BROOKS CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 801- 06640 30. 000 EACH 90. 00000 2700. 00| 90. 00000 2700. 00| 90. 00000 2700. 00
CONSTRUCTI ON SI GN, A | | |
0037 801-06775 LUWP| 1000. 00000 1000. 00| 60560. 00000 60560. 00| 19043. 00000 19043. 00
MAI NTAI NI NG TRAFFI C | | |
0038 804- 06771 2.000 EACH 20. 00000 40. 00| 20. 00000 40. 00| 20. 00000 40. 00
DELI NEATOR POST, FLEXI BLE | | [
0039 805- 78470 995. 000 LFT | 0. 20000 199. 00| 0. 20000 199. 00| 0. 20000 199. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0040 805- 78795 371.000 LFT | 7.75000 2875. 25| 7.75000 2875. 25| 7. 75000 2875. 25
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0041 805-92951 2.000 EACH 185. 00000 370. 00 185. 00000 370. 00| 185. 00000 370. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | |
0042 808-06713 90568. 000 LFT | 0. 09000 8151. 12 0. 09000 8151. 12| 0. 08000 7245. 44
LINE, PAINT, SOLID, WHITE, 4 IN. |
0043 808- 75240 11517.000 LFT | 0. 28000 3224.76 0. 28000 3224. 76| 0. 28000 3224.76
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | |
I'N. | |
0044 808- 75245 15265. 000 LFT | 0. 28000 4274. 20 0. 28000 4274. 20| 0. 28000 4274. 20
I'N. |
0045 808- 75297 89.000 LFT 3. 50000 311.50 3. 50000 311. 50| 3. 50000 311.50

STCP LINE, 24 IN.

|
I
I
I
I
I
|
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | [
| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
I I
| |
I
I
I
I

0046 808- 75320 4.000 EACH 55. 00000 220. 00 55. 00000 220. 00| 55. 00000 220. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |

0047 808- 75325 4.000 EACH 79. 00000 316. 00 79. 00000 316. 00| 79. 00000 316. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |

0048 808- 75996 704.000 EACH| 2. 50000 1760. 00| 2. 75000 1936. 00| 3. 00000 2112. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |

0049 808- 75998 704.000 EACH 20. 00000 14080. 00| 20. 00000 14080. 00| 19. 95000 14044. 80
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0050 808- 97323 192.000 LFT | 2. 25000 432. 00| 2. 25000 432. 00| 2. 25000 432. 00
LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | | |
I'N I I I

0051 601- 01846 3.000 EACH 1600. 00000 4800. 00 1600. 00000 4800. 00| 1600. 00000 4800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |

0052 610- 07487 800. 000 TON | 45. 00000 36000. 00| 40. 40000 32320. 00| 48. 00000 38400. 00

|

HVA FOR APPROACHES, TYPE B |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PACGE : 271 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 228, 496. 36 ROQUTE : SR 13
CALL ORDER . 271 CONTRACT I D : RS-26490-A COUNTI ES : WABASH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-0997978
|E & B PAVING | NC | BROOKS CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 1,250, 045. 73| $ 1,305, 014. 94| $ 1,491, 907.05
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 1,250, 045. 73| $ 1,305, 014. 94| $ 1,491,907.05




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 271 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 228, 496. 36 ROQUTE : SR 13
CALL ORDER . 271 CONTRACT I D : RS-26490-A COUNTI ES : WABASH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-07039 9.000 MXS | 2600. 00000 23400. 00| |
FI ELD OFFICE, B | [ [
0002 110-01001 LUWP| 565045. 10000 565045. 10| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02241 5660. 500 LFT | 2. 30000 13019. 15| |
GUARDRAI L, REMOVE | | [
0004 202-60820 61265. 000 SYS | 2. 20000 134783. 00| |
SURFACE M LLI NG, ASPHALT | [ [
0005 202-93741 16. 000 EACH 120. 00000 1920. 00| |
GUARD RAI L END TREATMENT, REMOVE | [ [
0006 202-94749 5331.000 LFT | 1. 30000 6930. 30| |
CURB, ASPHALT, REMOVE | | |
0007 203-90014 2.400 STA | 1200. 00000 2880. 00| |
LI NEAR GRADI NG | [ [
0008 303-07449 2608. 000 TON | 15. 00000 39120. 00| |
COVPACTED AGGREGATE, NO. 73 | | [
0009 304-07490 350. 000 TON | 94. 00000 32900. 00| |
HVA PATCH NG TYPE B [ | |
0010 401- 06264 LUWP| 5700. 00000 5700. 00| |
PROFI LOGRAPH, HMVA | [ [
0011 401-07320 2586. 000 TON | 49. 00000 126714. 00| |
Q- HVA, 1, 64, SURFACE, 9.5 mm | [ [
0012 401-07321 12628. 000 TON | 49. 00000 618772. 00| |
Q- HVA, 2, 64, SURFACE, 9.5 mm | | |
0013 401-07389 3448. 000 TON | 42. 00000 144816. 00| |
QC/ QA-HVA, 1, 64, |NTERMVEDI ATE, 19.0 nm | | |
0014 401-07390 16837. 000 TON | 42. 00000 707154. 00| |
QC/ QA-HVA, 2, 64, | NTERMEDI ATE, 19.0 nm | | |
0015 402-07451 116. 000 TON | 45. 00000 5220. 00| |
HMVA, TYPE B, WEDGE AND LEVEL | [ [
0016 406- 05520 146. 000 TON | 170. 00000 24820. 00| |
ASPHALT FOR TACK COAT | | [
0017 601-01522 4.000 EACH 1300. 00000 5200. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0019 601-01740 1.000 EACH 1800. 00000 1800. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 [ [ |
0020 601- 94689 14.000 EACH 2100. 00000 29400. 00| |
I

GUARDRAI L END TREATMENT, OS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 271 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 228, 496. 36 ROQUTE : SR 13
CALL ORDER . 271 CONTRACT I D : RS-26490-A COUNTI ES : WABASH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0021 601-97774 2.000 EACH 970. 00000 1940. 00| |
GUARDRAI L END TREATMENT, OS, SPARE | |
PARTS PACKAGE | | |
0022 601-99105 5804. 000 LFT | 9. 30000 53977. 20|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0023 605- 05523 5331.000 LFT | 7. 75000 41315. 25|
CURB, HMA | | |
0025 611-95023 1.000 EACH 150. 00000 150. 00|
MAI LBOX ASSEMBLY, RESET | | |
0026 615- 06520 13. 000 EACH| 430. 00000 5590. 00|
MONUMENT, RE- ESTABLI SH | | |
0027 715- 05597 4.000 LFT | 110. 00000 440. 00|
Pl PE EXTENSI ON, O RCULAR, 24 IN. | | |
0028 715- 05756 8.000 LFT | 87. 00000 696. 00| |
PI PE EXTENSI ON, Cl RCULAR, 12 IN. | | [
0029 715- 46005 2.000 EACH 240. 00000 480. 00|
PI PE END SECTION, 15 IN. | | |
0030 715-46010 4.000 EACH 260. 00000 1040. 00|
PI PE END SECTION, 18 IN. | | [
0031 715-46020 4.000 EACH 280. 00000 1120. 00|
PI PE END SECTION, 24 IN. | | [
0032 720-44000 34.000 EACH 590. 00000 20060. 00|
CASTI NG ADJUST TO GRADE | | |
0033 720- 45615 2.000 LFT | 530. 00000 1060. 00|
STRUCTURE, | NLET, RECONSTRUCT | [ [
0034 801- 06203 45170. 000 LFT | 0. 01000 451. 70| |
TEMPORARY PAVEMENT MARKING 4 I N | | |
0035 801- 06207 45170. 000 LFT | 0. 01000 451. 70| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
4 | N | | |
0036 801- 06640 30. 000 EACH 81. 00000 2430. 00| |
CONSTRUCTI ON SIGN, A | | |
0037 801-06775 LUWP| 51000. 00000 51000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0038 804-06771 2.000 EACH 15. 00000 30. 00|
DELI NEATOR PCST, FLEXI BLE | [ [
0039 805-78470 995. 000 LFT | 0. 40000 398. 00|
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA | | |
0040 805- 78795 371.000 LFT | 11. 00000 4081. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0041 805-92951 2.000 EACH 270. 00000 540. 00|
|

S| GNAL DETECTOR HQOUSI NG ADJUST TO GRADE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 271 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 228, 496. 36 ROQUTE : SR 13
CALL ORDER . 271 CONTRACT I D : RS-26490-A COUNTI ES : WABASH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0042 808-06713 90568. 000 LFT | 0. 05000 4528. 40
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0043 808- 75240 11517.000 LFT | 0. 30000 3455. 10
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | |
N | |
0044 808- 75245 15265. 000 LFT | 0. 30000 4579. 50|
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 |
I'N.
0045 808- 75297 89.000 LFT 3. 80000 338. 20

|
| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [
STOP LINE, 24 IN, | |
0046 808- 75320 4.000 EACH 60. 00000 240. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW [
0047 808- 75325 4.000 EACH 86. 00000 344. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, WORD (ONLY) | |
0048 808- 75996 704.000 EACH 5. 40000 3801. 60|
|

SNOWPLOMBLE RAI SED PAVEMENT NMARKER, |
REMOVE |
0049 808- 75998 704.000 EACH 22. 00000 15488. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
0050 808- 97323 192.000 LFT | 2. 40000 460. 80|
LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | |
I'N. | |
0051 601- 01846 3.000 EACH 1700. 00000 5100. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 3 | [
0052 610- 07487 800.000 TON | 86. 00000 68800. 00|
HVA FOR APPROACHES, TYPE B | |
SECTI ON TOTALS | $ 2,783,980. 00|
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeeoan

CONTRACT TOTALS | $ 2,783,980.00] |




ENG NEER S ESTI MATE: $ 2,477,737.79

CALL ORDER
LETTI NG DATE

281
CONTRACT DESCRI PTI ON :
SET- AS| DE :

VENDOR RANKI NG :

12/18/02 10: 00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :

DI STRI CT

CONTRACT TI ME :

RURAL

ROUTE
RS- 26550- A COUNTI ES :
CRAWFORDSVI LLE DI STRI CT
70 WORK DAYS
PRQIECT( S)

DATE : 12/20/02
PAGE : 281 -1
US 136
VERM LLI ON WARREN
5683002
TOTAL % OVER
BI D LOWVBI D

1 35-1917625

M LESTONE CONTRACTCRS, L.P.

$ 1,996, 648.19

100. 0000%

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE
0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07038
FIELD OFFICE, A
0004 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

7.000

0005 202-02271 6. 000
HEADWALL, REMOVE

0006 202-60820 104030. 000
SURFACE M LLI NG ASPHALT

0007 202-93741 12. 000

GUARD RAI L END TREATMENT, REMOVE

0008 203-02080 0. 430
LI NEAR GRADI NG
0009 301-07448 4652. 000

COVPACTED AGGREGATE, NO. 53, BASE
0010 303-07449 3755. 000
COVPACTED AGGREGATE, NO. 73

0011 304-07490 2685. 000
HVA PATCH NG TYPE B
0012 304-07508 3534. 000

I
LUMP|
I
MOS |

I
LUMP|

I
EACH

I
SYS |

I
EACH

M LEI
TON |I
TON ||
TON |I

I
TON |

W DEN NG WTH QC/ QA- HVA, 2, 64, BASE,

25 mm
0013 401- 06264
PROFI LOGRAPH, HVA
0014 401-07321 8207. 000
QU QA-HWA, 2, 64, SURFACE, 9.5 mm
0015 401-07371 10942. 000
QC/ QA- HWVA, 2, 64,
0016 402-07433
HVA TYPE B, SURFACE

680. 000

I
LUMP|

I
TON |
I
TON |

| NTERVEDI ATE, 12.5 mm |

TON |
I

(1) 35-1917625 |
M LESTONE CONTRACTCRS, L.P. |

UNI'T PR CE

3000

1850

99800.

450

0

105.

14.

17

110.

54.

5000

39

36.

49.

00000

00000

00000

00000

55000
00000

. 00000

50000

50000

00000

00000

00000

00000

00000
00000

AMJJNI’|I UNIT PRI CE
3000.
12950.
99800.
2700.
57216.
1260.

0. 43|
67454.
65712.
295350.

190836

5000.
320073
393912

33320

ANMOUNT]

UNT PRI CE



TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 281 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 477, 737. 79 ROUTE : US 136
CALL ORDER : 281 CONTRACT ID : RS- 26550- A COUNTI ES : VERM LLI ON WARREN
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | [
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
0017 402- 07451 400. 000 TON | 44. 00000 17600. 00| |
HVA, TYPE B, WEDGE AND LEVEL | [
0018 404- 05511 7863.000 SYS | 0. 90000 7076. 70| |
SEAL COAT, 2 | [
0019 405- 05517 10.020 TON | 250. 00000 2505. 00| |
ASPHALT FOR PRI ME COAT | [ [
0020 406- 05520 50.580 TON | 170. 00000 8598. 60| |
ASPHALT FOR TACK COAT | [
0021 503- 05240 36.000 LFT | 9. 00000 324. 00| [
D-1 CONTRACTI ON JO NT | [
0022 506- 06333 850.000 SYS | 135. 00000 114750. 00| [
PCCP PATCHI NG, FULL DEPTH | [ [
0023 601- 06035 8488. 000 LFT | 5. 70000 48381. 60| [
GUARDRAI L, RESET | | [
0024 601- 94689 12.000 EACH| 3500. 00000 42000. 00| |
GUARDRAI L END TREATMENT, OS | | [
0025 601- 99105 500.000 LFT | 14. 00000 7000. 00| [
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | [ [
0026 608- 04395 10. 000 TON | 320. 00000 3200. 00| [
AGGREGATE FOR SHOULDER DRAI NS | [ [
0027 610- 05527 1055. 000 TON | 79. 00000 83345. 00| [
HVA FOR APPROACHES | | [
0028 615- 06505 3.000 EACH 850. 00000 2550. 00| |
MONUVENT, B | [ |
0029 615- 06525 5.000 EACH 950. 00000 4750. 00| |
CASTI NG ADJUSTED TO GRADE, MONUVENT | | |
0030 621- 01004 1.000 EACH| 725. 00000 725. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0031 621- 01852 2300. 000 SYS | 1. 00000 2300. 00| |
MULCHED SEEDI NG, GRASS, 2 | | |
0032 715- 05597 48.000 LFT | 170. 00000 8160. 00| |
Pl PE EXTENSI ON, O RCULAR, 24 IN. | [
0033 715- 46030 6.000 EACH| 600. 00000 3600. 00| |
Pl PE END SECTION, 30 IN. | | |
0034 801- 01093 4.000 EACH 850. 00000 3400. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY | | |
0035 801- 06203 4500. 000 LFT | 1. 00000 4500. 00| |
TEMPORARY PAVEMENT MARKI NG 4 IN. | [
0036 801- 06207 3610.000 LFT | 1. 75000 6317. 50| [
|
I

4 IN



ENG NEER S ESTI MATE: $ 2,477,737.79

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/20/02
PAGE : 281 -3

RQUTE : US 136

CALL ORDER . 281 CONTRACT ID : RS-26550-A COUNTI ES : VERM LLI ON WARREN
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0037 801- 06640 21.000 EACH 80. 00000 1680. 00| |
CONSTRUCTI ON SI GN, A | | |
0038 801-06710 60. 000 DAY | 14. 00000 840. 00| |
FLASHI NG ARROW S| GN | [ [
0039 801-06775 LUWP| 65500. 00000 65500. 00| |
MAI NTAI NI NG TRAFFI C | | [
0040 808-06712 9014. 000 LFT | 0. 10000 901. 40|
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | | |
0041 808-06713 72112.000 LFT | 0. 08000 5768. 96| |
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0042 808-06714 4900. 000 LFT | 0. 10000 490. 00|
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0043 808- 75996 400. 000 EACH| 4. 50000 1800. 00| |
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 1,996, 648. 19| |

CONTRACT TOTALS

$ 1,996, 648.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 301 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 892, 178. 82 RQUTE : 114
CALL CRDER : 301 CONTRACT I D : RS-26584-A COUNTI ES : WABASH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 08/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1827004
N A
SET- ASI DE :

VENDOR RANKI NG :

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
4 IN | [

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $  638,118.71 100. 0000%
2 35-1139301 E & B PAVING |NC. $ 641, 020.64 100. 4547%
3 35-0997978 PHEND & BROMN, | NC. $  708,449.85 111. 0216%
4 35-1016737 WAYNE ASPHALT & CONSTRUCTI ON $  778,673.45 122. 0264%
| (1) 35- 1065659 | (2) 35-1139301 | (3) 35-0997978
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. | PHEND & BROWN, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I I
0001 105- 07039 4.000 MOS | 1500. 00000 6000. 00| 1275. 00000 5100. 00| 1300. 00000 5200. 00
FIELD CFFI CE, B | |
0002 110- 01001 LUMP|  27125. 00000 27125.00|  32000. 00000 32000.00|  35000. 00000 35000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 202- 60820 75742.000 SYS | 0. 27000 20450. 34| 0. 28000 21207. 76| 0. 35000 26509. 70
SURFACE M LLING ASPHALT | | |
0004 301- 07448 5684.000 TON | 5. 00000 28420. 00| 12. 50000 71050. 00| 14. 00000 79576. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0005 303- 07449 500. 000 TON | 16. 00000 8000. 00| 19. 50000 9750. 00| 18. 00000 9000. 00
COVPACTED AGGREGATE, NO 73 | | |
0006 304- 07509 4263.000 TON | 50. 00000 213150. 00| 35. 00000 149205. 00| 38. 00000 161994. 00
WDENI NG WTH QU/ QA- HVMA, 3, 64, BASE, | | |
25 mm I I I
0007 401- 07322 8387.000 TON | 25. 00000 209675. 00| 28. 33000 237603. 71 30. 00000 251610. 00
QU QA-HVA, 3, 64, SURFACE, 9.5 nm | | |
0008 406- 05520 24.600 TON | 125. 00000 3075. 00| 120. 00000 2952. 00| 145. 00000 3567. 00
ASPHALT FOR TACK COAT [ | |
0009 610- 07487 1512. 000 TON | 50. 00000 75600. 00 40. 00000 60480. 00| 55. 00000 83160. 00
HVA FOR APPROACHES, TYPE B | | |
0010 615- 06520 16. 000 EACH| 250. 00000 4000. 00| 275. 00000 4400. 00| 225. 00000 3600. 00
MONUVENT, RE- ESTABLI SH | | |
0011 801- 06203 2642.000 LFT | 0. 11000 290. 62| 0. 28000 739. 76| 0. 25000 660. 50
TEMPORARY PAVEMENT MARKING 4 IN | | |
0012 801- 06207 2642.000 LFT | 0. 72000 1902. 24| 0. 68000 1796. 56| 1. 20000 3170. 40
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 301 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 892, 178. 82 ROUTE : 114
CALL ORDER . 301 CONTRACT I D : RS-26584-A COUNTI ES : WABASH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1139301 | (3) 35-0997978
| BROOKS CONSTRUCTI ON |E & B PAVING |NC. | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 801- 06640 21.000 EACH 85. 00000 1785. 00| 96. 00000 2016. 00| 85. 00000 1785. 00
CONSTRUCTI ON SI GN, A | | |
0014 801-06775 LUWP| 1000. 00000 1000. 00| 9000. 00000 9000. 00| 6500. 00000 6500. 00
MAI NTAI NI NG TRAFFI C | | |
0015 805- 78470 765.000 LFT | 0. 25000 191. 25| 0. 40000 306. 00| 0. 25000 191. 25
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0016 805- 78795 218.000 LFT | 8. 00000 1744. 00| 11. 00000 2398. 00| 8. 00000 1744. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0017 805-92951 4.000 EACH 185. 00000 740. 00| 240. 00000 960. 00| 185. 00000 740. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0018 808-06713 52826.000 LFT | 0. 09000 4754. 34| 0. 08000 4226. 08| 0. 08000 4226. 08
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0019 808- 75240 16245.000 LFT | 0. 28000 4548. 60| 0. 01000 162. 45| 0. 28000 4548. 60
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN. I I I
0020 808- 75245 30499. 000 LFT | 0. 28000 8539. 72| 0. 28000 8539. 72| 0. 28000 8539. 72
LINE, THERMOPLASTIC, SCOLID, YELLOW 4 | | |
IN I I I
0021 808- 75274 766.000 LFT | 1. 00000 766. 00| 1. 00000 766. 00| 1. 00000 766. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 8 IN. | | |

0022 808- 75278 285.000 LFT | 1. 50000 427. 50| 1. 50000 427. 50| 1. 50000 427. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 12 IN | | |

0023 808- 75297 75.000 LFT | 3. 00000 225. 00| 3. 00000 225. 00| 3. 00000 225. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |

0024 808- 75320 2.000 EACH 65. 25000 130. 50| 65. 25000 130. 50]| 65. 25000 130. 50
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0025 808- 75325 2.000 EACH 94. 30000 188. 60| 94. 30000 188. 60| 94. 30000 188. 60
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0026 808- 75998 810. 000 EACH 19. 00000 15390. 00| 19. 00000 15390. 00| 19. 00000 15390. 00
SNOWPLOMBLE RAlI SED PAVEMVENT MARKER | | |
SECTI ON TOTALS | $ 638, 118. 71| $ 641, 020. 64| $ 708, 449. 85
------------------------------------------ e

CONTRACT TOTALS | $ 638, 118. 71| $ 641, 020. 64| $ 708, 449. 85




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 301 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 892, 178. 82 ROUTE : 114
CALL ORDER . 301 CONTRACT I D : RS-26584-A COUNTI ES : WABASH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1016737 | |
| WAYNE ASPHALT & CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

LI NE, THERMOPLASTIC, BROKEN, YELLOWN 4 | |
I'N. | I

|

0001 105- 07039 4.000 MOS | 1300. 00000 5200. 00| |
FIELD CFFICE, B | [ |
0002 110- 01001 LUMP|  33780. 00000 33780. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 75742.000 SYS | 0. 25000 18935. 50| |
SURFACE M LLING ASPHALT | | |
0004 301- 07448 5684.000 TON | 13. 50000 76734. 00| |
COVPACTED AGGREGATE, NO 53, BASE | | |
0005 303- 07449 500.000 TON | 17. 00000 8500. 00| |
COVPACTED AGGREGATE, NO 73 | | |
0006 304- 07509 4263.000 TON | 42.00000 179046. 00| |
WDENI NG WTH QU QA- HMA, 3, 64, BASE, | | |
25 mm | I |
0007 401- 07322 8387.000 TON | 35. 75000 299835. 25| |
QU QA-HVA, 3, 64, SURFACE, 9.5 nm | [ |
0008 406- 05520 24.600 TON | 175. 00000 4305. 00| |
ASPHALT FOR TACK COAT | | |
0009 610- 07487 1512.000 TON | 60. 00000 90720. 00| |
HVA FOR APPROACHES, TYPE B | | |
0010 615- 06520 16.000 EACH| 275. 00000 4400. 00| |
MONUVENT, RE- ESTABLI SH | | |
0011 801- 06203 2642.000 LFT | 0. 20000 528. 40| |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0012 801- 06207 2642.000 LFT | 1. 15000 3038. 30| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ |
4 IN. | [ [
0013 801- 06640 21.000 EACH 96. 00000 2016. 00| |
CONSTRUCTI ON SIGN, A | | |
0014 801- 06775 LUMP|  13500. 00000 13500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0015 805- 78470 765.000 LFT | 0. 40000 306. 00| [
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |
0016 805- 78795 218.000 LFT | 11. 50000 2507. 00| |
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0017 805- 92951 4.000 EACH 220. 00000 880. 00| [
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0018 808- 06713 52826.000 LFT | 0. 08000 4226. 08 |
LINE, PAINT, SOLID, WHITE, 4 IN | | |
0019 808- 75240 16245. 000 LFT | 0. 28000 4548. 60| |
|

|



SNOWPLOWABLE RAI SED PAVEMENT MARKER |
SECTI ON TOTALS |

CONTRACT TOTALS |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/20/02
PAGE : 301 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 892, 178. 82 ROUTE : 114
CALL ORDER . 301 CONTRACT I D : RS-26584-A COUNTI ES : WABASH
LETTI NG DATE : 12/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1016737 | |
| WAYNE ASPHALT & CONSTRUCTI ON| |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0020 808- 75245 30499. 000 LFT | 0. 28000 8539. 72| |
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN | | |
0021 808- 75274 766. 000 LFT | 1. 00000 766. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 8 IN. | |
0022 808- 75278 285.000 LFT | 1. 50000 427. 50| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
SOLID, YELLON CROSSHATCH LINE, 12 IN. | | |
0023 808- 75297 75.000 LFT | 3. 00000 225. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0024 808- 75320 2.000 EACH 65. 25000 130. 50| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0025 808- 75325 2.000 EACH 94. 30000 188. 60| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0026 808- 75998 810. 000 EACH| 19. 00000 15390. 00| |
I
I

$  778,673. 45|

$ 778, 673. 45| |







